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[WIND] [SOLAR] AND STORAGE ENERGY PURCHASE AGREEMENT FOR THE __________ 

PROJECT 
BETWEEN 

TRI-STATE GENERATION AND TRANSMISSION ASSOCIATION, INC. 
AND  

_______________________________  
 
 

This [Wind][Solar] and Storage Energy Purchase Agreement for the ______ 
Project (this “PPA”) is made this ____ day of _______, 20__, by and between (i) 
__________ (“Seller”), a _________________ and (ii) Tri-State Generation and 
Transmission Association, Inc. (“Tri-State”), a Colorado cooperative corporation.  Seller 
and Tri-State are hereinafter referred to individually as a “Party” and collectively as the 
“Parties.” 

WHEREAS, Seller desires to develop, design, construct, interconnect, own, 
operate, and maintain a ___________ -powered electric energy generating facility 
consisting of ______(__) __________ [wind turbines][solar panels] (each, a “Generating 
Unit” and collectively, the “Generating Units”) with an expected total nameplate capacity 
of ___ MW [solar only- AC] (the “Expected Nameplate Capacity Rating”), plus an energy 
storage facility consisting of ______(__) __________ (each, a “Storage Unit” and 
collectively, the “Storage Units”) with an expected storage capacity ___ MW (the 
“Expected Energy Storage Capacity”), which is collectively further defined below as the 
“Facility”; and 

WHEREAS, Seller has secured an approximately ________ (__,000) acre site in 
_____ County, ________ where it intends to locate the Facility and interconnect the 
Facility [to Interconnection Provider’s existing ________ transmission line in the vicinity 
of the Site][at the Interconnection Provider’s __________ Substation]; and 

WHEREAS, Seller desires to sell and deliver to Tri-State at the Point of Delivery 
the electric energy produced and/or stored by the Facility and all associated 
Environmental Attributes, and Tri-State desires to buy the same from Seller. 

NOW, THEREFORE, in consideration of the mutual covenants herein contained, 
the sufficiency and adequacy of which are hereby acknowledged, the Parties agree to 
the following: 

Article 1 
Definitions and Rules of Interpretation 

1.1 Rules of Construction. 

The capitalized terms used in this PPA shall have the meaning set forth in this 
Article 1 or as otherwise defined in this PPA, whether in the singular or the plural or in 
the present or past tense.  Words not otherwise defined herein shall have meanings as 
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commonly used in the English language and, where applicable, in Prudent Utility 
Practice.  Words not otherwise defined herein that have well known and generally 
accepted technical or trade meanings are used herein in accordance with such 
recognized meanings.  In addition, the following rules of interpretation shall apply: 

(A) References to “Articles,” “Sections,” or “Exhibits” shall be to articles, 
sections, or exhibits of this PPA. 

(B) The Exhibits attached hereto are incorporated in and are intended 
to be a part of this PPA; provided that in the event of a conflict between the terms of any 
Exhibit and the terms of this PPA, the terms of this PPA shall take precedence. 

(C) This PPA was negotiated and prepared by both Parties with the 
advice and participation of counsel.  The Parties have agreed to the wording of this PPA 
and none of the provisions hereof shall be construed against one Party on the ground 
that such Party is the author of this PPA or any part hereof. 

(D) The Parties shall act reasonably and in accordance with the 
principles of good faith and fair dealing in the performance of this PPA.  Unless 
expressly provided otherwise in this PPA, (i) where this PPA requires the consent, 
approval, or similar action by a Party, such consent or approval shall not be 
unreasonably withheld, conditioned or delayed, and (ii) wherever this PPA gives a Party 
a right to determine, require, specify or take similar action with respect to a matter, such 
determination, requirement, specification or similar action shall be reasonable. 

(E) Use of the words “include” or “including” or similar words shall be 
interpreted as “including, but not limited to” or “including, without limitation.” 

(F) The words “hereof,” “herein,” and “hereunder” and words of similar 
import when used in this PPA shall refer to this PPA as a whole and not to any 
particular provision of this PPA. 

(G) Numerical amounts will be rounded to the nearest cent with respect 
to Dollars, one (1) decimal point for MW and MWh, three (3) decimal points for 
percentages, which is to the nearest tenth of a percent, and otherwise to two (2) 
decimal points. 

(H) Tri-State’s technical review, comments or inspection of the Facility, 
any designs, testing procedures, reports, or other documents or monitoring of any 
events shall not be construed as endorsing such nor as any express or implied warranty 
of performance, safety, durability, or reliability of the Facility or waiver of its rights under 
this PPA. 

1.2 Interpretation with Interconnection Agreement. 

The Parties recognize that Seller will enter into a separate Interconnection 
Agreement with the Interconnection Provider.  The Parties acknowledge and agree that: 
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(A) the Interconnection Agreement shall be a separate and free-
standing contract and that the terms of this PPA are not binding upon the 
Interconnection Provider. 

(B) this PPA does not provide Seller authorization to interconnect the 
Facility to the Interconnection Provider or inject power into the Transmission System. 

(C) notwithstanding any other provision in this PPA, nothing in the 
Interconnection Agreement shall alter or modify Seller’s or Tri-State’s rights, duties and 
obligations under this PPA.  This PPA shall not be construed to create any rights 
between Seller and the Interconnection Provider. 

(D) for purposes of this PPA, the Interconnection Provider shall be 
deemed to be a separate entity and separate contracting party whether or not the 
Interconnection Agreement is entered into with Tri-State or an Affiliate of Tri-State. 

1.3 Interpretation of Arrangements for Power Supply to the Facility. 

This PPA does not provide for the supply of retail electric power to the Facility 
(“House Energy”).  Seller shall arrange with the local utility in whose retail service 
territory the Facility is located (“Local Provider”) for the supply of House Energy.  
Subject to Seller’s right to self-generate and consume energy concurrently generated by 
the Facility, Seller shall obtain House Energy exclusively from the Local Provider. 

1.4 Definitions. 

The following terms shall have the meanings set forth herein: 

“Abandonment” means (i) the relinquishment of all possession and control of the 
Facility by Seller, other than a transfer permitted under this PPA, or (ii) if prior to the 
Commercial Operation Date, complete cessation of the development, design, 
construction, testing or inspection of the Facility for thirty (30) consecutive Days by 
Seller and/or Seller’s contractors, but only if such relinquishment or cessation is not 
caused by or attributable to an Event of Default of, or requested by, Tri-State, or a Force 
Majeure Event. 

[solar only- “AC” means alternating electric current.] 

“Additional Tax Benefits” means any new Tax Benefits or changes to, extensions 
of, or qualification for existing Tax Benefits which become available to Seller or the 
Facility during the Term, from and after the Effective Date, and which provide an overall 
net increase in the Tax Benefits attributable to the Facility.   

“Additional Tax Benefit Amount” means an amount equal to (i) the aggregate 
amount of all Tax Benefits received by or on behalf of Seller with respect to any 
Additional Tax Benefits, minus (ii) the aggregate amount of all Additional Tax Benefit 
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Costs with respect to such Additional Tax Benefits. For the avoidance of doubt, if the 
Additional Tax Benefit Amount is a negative amount, it shall be deemed to be zero. 

“Additional Tax Benefit Costs” means all additional costs, if any, incurred by 
Seller resulting directly from production, qualification, or verification of an Additional Tax 
Benefit. 

“Additional Maintenance Outages” shall have the meaning set forth in 
Section 9.7. 

“Affiliate” of any named Person means any other Person that Controls, is under 
the Control of, or is under common Control with, the named Person. 

“AGC” means the equipment and capability of an electric generation facility to 
automatically adjust the generation quantity within the applicable Balancing Authority 
Area with the purpose of interchange balancing and specifically, the Facility’s capability 
to accept an AGC Set-Point electronically, and the automatic adjustment and regulation 
of the Facility’s energy production and storage via the SCADA system. 

“AGC Set-Point” means the Tri-State-generated analog or digital signal sent by 
the SCADA system to the Facility, representing the quantity of Contract Energy to be 
generated by the Facility or stored/discharged by the Storage System.  The RDD will 
communicate the AGC Set-Point to the Facility via the SCADA system. 

“Allowable Curtailment” means the amount of otherwise compensable Curtailed 
Contract Energy in any Commercial Operation Year to be applied at the election of Tri-
State at any time during a Commercial Operation Year, which amount equals (i) one 
percent (1%) in MWh of the Expected Contract Energy for that Commercial Operation 
Year plus (ii) any unused Allowable Curtailment from prior Commercial Operation 
Years. Any unused Allowable Curtailment from a Commercial Operation Year does not 
expire at the end of a Commercial Operation Year and is carried forward to future 
Commercial Operation Years. 

“Applicable Law” means, collectively, all applicable laws, statutes, treaties, 
codes, ordinances, regulations, certificates, orders, licenses and permits of any 
Governmental Authority, now in effect or hereafter enacted, amendments to any of the 
foregoing, interpretations of any of the foregoing by a Governmental Authority having 
jurisdiction over the Parties or the Facility, and all applicable judicial, administrative, 
arbitration and regulatory decrees, judgments, injunctions, writs, orders, awards or like 
actions (including those relating to human health, safety, the natural environment or 
otherwise). 

“Back-Up Metering” shall have the meaning set forth in Section 5.3(B). 

“Balancing Authority” means ________________ or any successor entity or 
another responsible entity that integrates resource plans ahead of time, maintains load-
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interchange-generation balance within a Balancing Authority Area, and supports 
interconnection frequency in real time. 

“Balancing Authority Area” means the collection of generation, transmission and 
loads within the metered boundaries of the Balancing Authority. 

“Business Day” means any Day that is not a Saturday, a Sunday, or a NERC-
holiday, or state- and/or federal-recognized holiday where banks in Denver, Colorado 
are required or authorized to close. 

“Change of Control” of a specified Person means any sale or series of sales or 
other transactions, whether voluntary or by operation of law, following which the 
previously existing Ultimate Parent does not Control such Person. 

“Charging Energy” means all Energy applied to the Storage System for the 
purpose of supplying Discharging Energy at a later time per the terms of this PPA. 
Charging Energy does not include House Energy. 

“Commercial Operation” means the operation of the Facility beginning on the 
Commercial Operation Date and continuing through the Term of this PPA. 

“Commercial Operation Date” or “COD” for the Facility means the date set forth 
in Seller’s COD notice that Seller has satisfied all of the conditions for Commercial 
Operation listed in Section 4.9, subject to confirmation by Tri-State. 

“Commercial Operation Milestone” means the milestone for Commercial 
Operation as set forth in Exhibit A. 

“Commercial Operation Year” means, for the first Commercial Operation Year, 
the period starting at 12:01 a.m. MPT on the COD and ending at 11:59 p.m. MPT on the 
last Day of the Month in which the first anniversary of COD occurs, and each 
successive “Commercial Operation Year” shall mean the twelve (12) Month period 
following the prior Commercial Operation Year. 

“Conditions” shall have the meaning set forth in Section 4.9. 

“Construction Milestone” means the result specified by Seller as set forth in 
Exhibit A which Seller shall achieve by the Construction Milestone Date, including the 
Commercial Operation Milestone. 

“Construction Milestone Date” means the date set forth in Exhibit A by which 
Seller shall achieve the corresponding result specified for such date, including the 
Commercial Operation Milestone. 

“Contract Energy” means all net electric Energy including any and all associated 
capacity attributes, ancillary services, all associated Environmental Attributes, and any 
other attributes resulting from the generation or the output of the Generating Facility or 



Tri-State 11/19/2020 
Model Semi-Dispatchable PPA 

TS-XX-XXXX 
 

 6 

produced by the Generating Facility and delivered to the Point of Delivery as measured 
by the Electric Metering Devices installed pursuant to Section 5.3.  Contract Energy 
shall include any Test Energy and any Excess Contract Energy. 

“Contract Energy Payment” means the payment specified in Section 7.1(A). 

“Contract Energy Rate” means _________ and __/100 Dollars per MWh 
($______/MWh)[, escalating at a rate of ___ (__) percent per year on the anniversary of 
each Commercial Operation Year and as further set forth in Exhibit C]. 

“Control” means the ownership of fifty percent (50%) or more of the voting 
interests of the entity, or the possession, directly or indirectly, of the power to direct or 
cause the direction of the management policies of the entity, whether through ownership 
of voting securities, by contract or otherwise.  “Controls,” “Controlling,” and “common 
Control” shall have correlative meanings when used in this PPA. 

“Curtailed Contract Energy” shall have the meaning set forth in Section 7.2(A). 

“Curtailed Contract Energy Payment” shall have the meaning set forth in 
Section 7.2(A). 

[wind only - “Cut-Out Event” means the temporary shutting down of Generating 
Units where the output from the Generating Facility decreases by an aggregate of thirty 
(30) MW or greater during a five (5) minute interval due to wind speeds in excess of 
operating parameters specified by the Generating Unit manufacturer.] 

“Day” means a calendar day. 

“Default Rate” shall have the meaning set forth in Section 8.3(C). 

“Deficiency MWhs” means the amount of Energy in MWh, if a positive number, 
for any Month, equal to (i) ninety percent (90%) of the product of the Expected Contract 
Energy multiplied by the monthly production percentage for the applicable Month 
specified on Exhibit G less (ii) the actual amount of Contract Energy during the same 
period. 

“Delay Damages” shall have the meaning set forth in Section 4.3(D). 

“Delivery Excuse” means an event solely or substantially due to actions or 
omissions by Tri-State which prevents or delays delivery of Contract Energy. 

“Designation Approval Date” shall have the meaning set forth in Section 2.2. 

“Discharging Energy” means all Contract Energy discharged by the Storage 
System, less transformation and transmission losses, if any, and delivered to the Point 
of Delivery. 
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“Dispute Notice” shall have the meaning set forth in Section 13.9(A). 

“Dollars” means the lawful currency of the United States of America. 

“Effective Date” means the date first written above. 

“Electric Interconnection Point” means the physical point at which electrical 
interconnection is made between the Interconnection Facilities and the Transmission 
System, pursuant to the Interconnection Agreement. 

“Electric Metering Device(s)” means all revenue quality metering and data 
processing equipment used to measure, record, or transmit data relating to the Energy 
produced by the Facility.  Electric Metering Devices include the metering current 
transformers (CTs) and the metering voltage transformers (VTs). Electric Metering 
Devices shall include Storage System Electric Metering Devices. 

“Emergency Condition” means any emergency condition or similar situation as 
defined under the Interconnection Agreement or any abnormal interconnection or 
system condition that requires automatic or immediate manual action to prevent or limit 
loss of load or generation supply (including Tri-State’s load or generation), that could 
adversely affect the reliability of the interconnected system, or that could otherwise pose 
a threat to public safety. 

“Energy” means three-phase, 60-cycle alternating current electric energy, 
expressed in MWh. 

“Environmental Attributes” means any and all present and future environmental 
benefits characteristics, or credits that are attributable to renewable energy, Contract 
Energy, or the Facility including credits towards achieving local, national or international 
emission reduction requirements or renewable portfolio standards; green tags, RECs; 
greenhouse gas or emissions reductions or avoidances, credits, offset, allowances or 
benefits; any avoided emissions of pollutants to the air, soil, or water, including sulfur 
oxides (SO2), nitrogen oxides (NOx), carbon dioxide (CO2), carbon monoxide (CO), 
methane (CH4), carbon, volatile organic compounds (VOC), mercury (Hg), hydro 
fluorocarbons (HFCs), perfluorocarbons (PFCs), sulfur hexafluoride (SF6), and other 
emissions avoided; and any and all other green energy or other environmental benefits 
associated with the generation of renewable energy (regardless of how any present or 
future law or regulation attributes or allocates such characteristics).  Environmental 
Attributes do not include Tax Credits. 

“Environmental Contamination” means the introduction or presence of Regulated 
Materials at the Site at such levels, quantities or location, or of such form or character, 
as to constitute a violation of Applicable Laws, or present a material risk under 
Applicable Laws that the Facility will not be available or usable, whether in whole or in 
part, to sell Contract Energy to Tri-State as contemplated by this PPA. 
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“EPC Contract” means the turnkey engineering, procurement and construction 
contract(s) to be entered into between Seller and the EPC Contractor in relation to the 
engineering, procurement and construction of the Facility. 

“EPC Contractor” means the engineering, procurement and construction 
contractor(s) retained and paid for by Seller, which contractor(s) shall be acceptable to 
Tri-State. 

“Equipment Supply Agreement” means the agreement under which Seller has 
purchased or has rights to purchase the Generating Units and Storage Units and related 
equipment for the Facility. 

“Event of Default” shall have the meaning set forth in Article 12. 

“Excess Contract Energy” means that amount of Contract Energy in excess of 
one hundred ten percent (110%) of the Expected Contract Energy. 

“Excess Contract Energy Payment” means the payment specified in 
Section 7.1(C). 

“Excess Contract Energy Rate” means fifty percent (50%) of the Contract Energy 
Rate. 

“Expansion Right” shall have the meaning set forth in Section 20.2(A). 

“Expected Contract Energy” means ____________ MWh of Contract Energy in 
any given Commercial Operation Year. 

“Expected Energy Storage Capacity” shall have the meaning set forth in the 
recitals to this PPA. 

“Expected Nameplate Capacity Rating” shall have the meaning set forth in the 
recitals to this PPA. 

“Facility” means the Generating Facility, Storage System, and Seller’s 
Interconnection Facilities, as identified and described in Article 3 and Exhibit B, 
including all of the following, the purpose of which is to produce and store electricity and 
deliver such electricity to the Electric Interconnection Point:  Seller’s equipment, 
buildings, all of the generation facilities, including Generating Units, Storage Units, 
step-up transformers, equipment and software necessary to receive, accept and 
respond to an AGC Set-Point signal from Tri-State, output breakers, monitoring 
hardware, weather station hardware, facilities necessary to connect to the Electric 
Interconnection Point, protective and associated equipment, improvements, and other 
tangible assets, contract rights, easements, rights of way, surface use agreements and 
other interests or rights in real estate reasonably necessary for the construction, 
operation, and maintenance of such capacity and energy subject to this PPA. 
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“Facility Assets” shall have the meaning set forth in Section 20.3(B). 

“Facility Site Documents” means the deeds, leases, easements, rights of way, 
land use agreement and other agreements or instruments reasonably necessary for the 
construction, operation and maintenance of the Facility and that evidence Seller’s 
ownership or control of the Site. 

“FERC” means the Federal Energy Regulatory Commission, or any successor 
agency. 

“Financing” means the obligations of Seller or its Affiliates to any Financing 
Parties pursuant to the Financing Documents, including principal of and premium and 
interest on, indebtedness, fees, expenses or penalties, amounts due upon acceleration, 
prepayment or restructuring, swap or interest rate hedging breakage costs and any 
claims or interest due with respect to any of the foregoing. 

“Financing Documents” means the loan and credit agreements, notes, bonds, 
indentures, security agreements, lease financing agreements, mortgages, deeds of 
trust, interest rate exchanges, swap agreements, equity purchase agreements, 
purchase option agreements and other documents relating to the development, bridge, 
construction and/or permanent debt and/or equity financing for the Facility, including 
any credit enhancement, credit support, working capital financing, or refinancing 
documents, and any and all amendments, modifications, or supplements to the 
foregoing that may be entered into from time to time at the discretion of Seller subject to 
any required approvals, whether in this PPA, or otherwise, in connection with 
development, construction, ownership, leasing, operation or maintenance of the Facility. 

“Financing Parties” means, collectively, any lender(s), lessor(s) or tax equity 
investor(s) and other parties providing any Financing and any successor(s) or assigns 
thereto.  

“Force Majeure Event” shall have the meaning set forth in Article 14. 

“Forced Outage” means a reduction of, or cessation in the delivery of, or inability 
to deliver or store, Energy that is not the result of (i) a Scheduled Maintenance Outage, 
(ii) a Force Majeure Event, (iii) a Delivery Excuse, (iv) an Emergency Condition, or (v) a 
curtailment as set forth in Section 6.3(A). 

“Generating Facility” means the portion of the Facility that is used to generate 
Contract Energy using the Generating Units, as identified and described in Article 3 and 
Exhibit B, including all of the following, generators, step-up transformers, facilities 
necessary to connect to the Electric Interconnection Point, protective and associated 
equipment, improvements, and other tangible assets, contract rights, easements, rights 
of way, surface use agreements and other interests or rights in real estate reasonably 
necessary for the construction, operation, and maintenance of the foregoing. 

“Generating Unit” shall have the meaning set forth in the recitals to this PPA. 
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“Governmental Approval” means any authorization, consent, permission, 
approval, license, ruling, permit, exemption, variance, order, judgment, instruction, 
condition, direction, directive, decree, declaration of, or regulation by, any Governmental 
Authority relating to the construction, development, ownership, occupation, start-up, 
Testing, operation or maintenance of the Facility or to the execution, delivery or 
performance of this PPA. 

“Governmental Authority” means any federal, state, tribal, local or municipal 
governmental body; any governmental, quasi-governmental, regulatory or administrative 
agency, commission, body or other authority exercising or entitled to exercise any 
administrative, executive, judicial, legislative, policy, regulatory or taxing authority or 
power, including a Reliability Coordinator, Balancing Authority or other governmental or 
quasi-governmental body administering energy, capacity, ancillary service, energy 
imbalance market or other Organized Markets, and PUC, FERC, NERC, WECC or other 
NERC regional entities; or any court or governmental tribunal. 

“Guaranteed Energy Production” means that amount of Contract Energy equal to 
ninety percent (90%) of the Expected Contract Energy. 

"Guaranty" means the payment and performance guaranty provided by a 
Qualified Guarantor or Superior Guarantor, as appropriate, to Tri-State in the form set 
forth in Exhibit L. 

“House Energy” shall have the meaning set forth in Section 1.3. 

“Independent Engineer” means an independent engineering firm of national 
repute and appropriate expertise in [wind][solar]-power electric generation with energy 
storage relative to the configuration of the Facility under this PPA, appointed by 
Financing Parties under any Financing Documents, or if no such Financing Documents 
exist, by Seller after consultation with, and upon the prior written consent of, Tri-State. 

“Interconnection Agreement” means the separate agreement between Seller and 
the Interconnection Provider for interconnection of the Facility to the Transmission 
System, as such agreement may be amended from time to time. 

“Interconnection Facilities” means the facilities required to connect the Facility to 
the Transmission Provider’s Transmission System and shall include the Interconnection 
Provider’s Interconnection Facilities and Seller’s Interconnection Facilities. 

“Interconnection Provider” means ____________ in its capacity as the owner of 
the Interconnection Provider’s Interconnection Facilities, or any successor entity owner. 

“Interconnection Provider’s Interconnection Facilities” means the facilities 
necessary to connect Seller’s Interconnection Facilities to the Transmission System at 
the Electric Interconnection Point as described in the Interconnection Agreement, 
including breakers, bus work, bus relays, and associated equipment installed by or for 
the Interconnection Provider for the direct purpose of interconnecting the Facility to the 
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Transmission System at the Electric Interconnection Point, along with any easements, 
rights of way, surface use agreements and other interests or rights in real estate 
reasonably necessary for the construction, operation and maintenance of such facilities.  
Arrangements for the installation and operation of the Interconnection Provider’s 
Interconnection Facilities shall be governed by the Interconnection Agreement. 

“Issuer” means a U.S. commercial bank or a licensed U.S. branch of a foreign 
bank, with such bank having an unsecured bond rating equivalent to A- or better as 
determined by at least two (2) rating agencies, one of which must be either Standard & 
Poor’s or Moody’s, and an asset value of at least thirty billion Dollars ($30,000,000,000), 
or a Person otherwise approved by Tri-State in its sole discretion. An Issuer cannot be 
an Affiliate of Seller. 

“kW” means kilowatt. 

“Letter(s) of Credit” means an unconditional, irrevocable, standby letter of credit 
from an Issuer in substantially the form set forth in Exhibit K, provided, however, that 
such form may be modified by the Issuer as long as such modifications are customary, 
commercially reasonable, and acceptable to Tri-State.  Costs of a Letter of Credit shall 
be borne by Seller.  

“Mean Absolute Percent Error” or “MAPE” equals: 

1

𝑛
∑ |

𝐴𝑡− 𝐹𝑡

𝑁𝐶
|

𝑛

𝑡=1

 

Where: 

n = number of hours in the quarter of the Year;  

At = actual value of Contract Energy deliveries in MWh for the 
forecast hour;  

Ft = hour-ahead forecasted value in MWh for the forecast hour, as 
provided by Seller in accordance with Section 6.4(E); provided if no 
hour-ahead forecast was provided for such hour, the amount of the 
forecast for that hour will be zero; and 

 NC = Nameplate Capacity Rating. 

“Month” means a calendar month. 

“Moody’s” means Moody’s Investors Services, Inc., or any successor thereto. 
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“MPT” means, during any period of determination, the time in effect as of such 
period determination in the Mountain Time Zone of the United States of America, 
whether Mountain Standard Time or Mountain Daylight Savings Time. 

“MW” means megawatt. 

“MWh” means megawatt hours. 

“Nameplate Capacity Rating” means the maximum installed instantaneous 
generation capacity of the completed Generating Facility, expressed in MW [solar only- 
AC], when operated in compliance with the Interconnection Agreement and consistent 
with the Generating Unit manufacturer’s recommended power factor and operating 
parameters, as set forth in a notice from Seller to Tri-State delivered prior to or on the 
Commercial Operation Date (but shall be deemed to be zero (0) MW if no such notice is 
provided).  The Nameplate Capacity Rating of the Generating Facility shall not exceed 
Insert the Expected Nameplate Capacity Rating MW [solar only- AC]. 

“NERC” means the North American Electric Reliability Corporation, or any 
successor organization. 

“Notice of Intent to Purchase” shall have the meaning set forth in 
Section 20.3(D). 

“O&M Records” shall have the meaning set forth in Section 13.7. 

“Offered Assets Notice” shall have the meaning set forth in Section 20.1(A). 

“Operating Committee” means one representative each from Tri-State and Seller, 
appointed pursuant to Section 9.10(A). 

“Operating Procedures” means those procedures developed pursuant to 
Section 9.10(B), and also the Storage Operating Procedures. 

“Operating Records” means all agreements, records and other data associated 
with the construction, operation or maintenance of the Facility, including O&M Records, 
Project Contracts, blueprints for construction, operating manuals, all warranties on 
equipment, and all documents, whether in printed or electronic format, that Seller uses 
or maintains for the operation of the Facility. 

“Operation and Maintenance Agreement” means that certain operation and 
maintenance agreement between Seller and the Operation and Maintenance Contractor 
with respect to the Facility. 

“Operation and Maintenance Contractor” means the operation and maintenance 
contractor retained and paid for by Seller, which contractor shall be a Qualified Operator 
and acceptable to Tri-State. 
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“Organized Market” means a regional transmission organization, independent 
system operator, energy imbalance market, or any other organized market. 

“Party” and “Parties” shall have the meaning set forth in the recitals to this PPA. 

“Party Representative” or “Parties’ Representatives” shall have the meaning set 
forth in Section 13.9(A). 

 “Person” means any natural person, corporation, limited liability company, 
general partnership, limited partnership, proprietorship, other business organization, 
trust, union, association or Governmental Authority. 

“Point of Delivery” means the electric system point at which Seller makes 
available to Tri-State the Contract Energy, which shall be on the high side of the step-up 
transformer [at the Electric Interconnection Point] and as specified in Exhibit B. 

“PPA” means this [Wind][Solar] and Storage Energy Purchase Agreement 
between Seller and Tri-State, including the Exhibits attached hereto, as the same may 
be amended from time to time in accordance with the provisions hereof. 

[wind only- “Production Tax Credit” mean the production tax credits applicable to 
electricity produced from certain renewable resources under Section 45 of the Internal 
Revenue Code of 1986 or any substantially similar federal tax credits under Applicable 
Law that provides Seller with a tax credit based on energy production from the Facility.] 

“Project Contracts” means the EPC Contract, the Equipment Supply Agreement, 
the Interconnection Agreement, the Facility Site Documents and the Operation and 
Maintenance Agreement, and any such other material agreements related to the 
development, construction, ownership, operation and maintenance of the Facility, a list 
of which agreements is set forth in Exhibit E. 

“Project Entity” means (a) Seller, and (b) any entity that Controls Seller if the 
Facility and assets related thereto constitute all or substantially all of the assets of such 
entity (determined on a consolidated basis with all other Persons that are Controlled by 
such entity).   

“Prudent Utility Practice(s)” means the practices, methods, standards, and acts of 
a significant portion of the electric power generation industry (including, where 
applicable, the practices, methods, standards, and acts engaged in or approved by a 
significant portion of the [wind][solar]-power electric generation industry operating 
facilities of a similar type, size and location in the United States of America), WECC 
and/or NERC, that, at a particular time, in the exercise of reasonable judgment in light of 
the facts known or that should reasonably have been known at the time a decision was 
made, would have been expected to accomplish the desired result in a manner 
consistent with Applicable Laws, codes, standards, equipment manufacturer’s 
recommendations, reliability, safety, environmental protection, economy, and 
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expedition. With respect to the Facility, Prudent Utility Practice(s) includes taking 
reasonable steps to ensure that: 

(A) equipment, materials, resources, and supplies, including spare 
parts inventories, are available to meet the Facility’s needs; 

(B) sufficient operating personnel are available at all times and are 
adequately experienced and trained and licensed as necessary to operate the Facility 
properly, efficiently, and in coordination with Tri-State and are capable of responding to 
reasonably foreseeable Emergency Conditions; 

(C) preventive, routine, and non-routine maintenance and repairs are 
performed on a basis that ensures reliable, long-term and safe operation, and are 
performed by knowledgeable, trained, and experienced personnel utilizing proper 
equipment and tools; 

(D) appropriate monitoring and testing are performed to ensure 
equipment is functioning as designed; 

(E) equipment is not operated in a reckless manner, in violation of 
manufacturers’ guidelines or in a manner unsafe to workers, the general public, or the 
interconnected system or contrary to environmental laws, permits or regulations or 
without regard to defined limitations such as, flood conditions, safety inspection 
requirements, operating voltage, current, volt-ampere reactive (VAR) loading, 
frequency, polarity, synchronization, and/or control system limits; 

(F) equipment and components meet or exceed the standard of 
durability that is generally used for electric generation operations in the region and will 
function properly over the full range of ambient temperature and weather conditions 
reasonably expected to occur at the Site under both normal and Emergency Conditions; 
and 

(G) equipment, components, and processes are appropriately permitted 
with any Governmental Authority and are operated and maintained in accordance with 
Applicable Laws. 

“PUC” means the ___________ Commission, or any successor agency. 

“PUC Approval” means any written order of the PUC necessary for Tri-State to 
effectuate the purposes of this PPA. 

“Purchase Notice” shall have the meaning set forth in Section 20.3(I). 

“Purchase Option” shall have the meaning set forth in Section 20.3(A). 
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“Qualified Guarantor” means a Person having an issuer credit rating of (A) Baa2 
or higher by Moody’s and (B) BBB or higher by Standard & Poor’s, or a Person 
otherwise approved by Tri-State in its sole discretion. 

“Qualified Operator” means an operation and maintenance contractor that (a) (i) 
has operated, for a period of at least five (5) years, multiple utility-scale [wind][solar]-
powered electric energy generating facilities in North America having, collectively, an 
aggregate nameplate capacity of at least 500 MW, and (ii) maintains an operating staff 
consisting of personnel with comparable experience in the operation and maintenance 
of power generation facilities similar to the Generating Facility and (b) (y) has operated, 
for a period of at least two (2) years, multiple [_____] energy storage facilities in North 
America, of at least 20 MW and 40 MWh of energy storage capacity in aggregate with at 
least one facility that has at least 5 MW and 10 MWh of [_____] energy storage capacity 
and (z) maintains an operating staff consisting of personnel with comparable experience 
in the operation and maintenance of energy storage facilities similar to the Storage 
System . 

“RDD” means Tri-State’s resource dispatch desk representative(s) who are 
responsible for dispatch of generating units, including the Facility. 

“Regulated Materials” means any substance, material, gas, or particulate matter 
that is regulated by any Governmental Authority, as an environmental pollutant or 
dangerous to public health, public welfare, or the natural environment, including 
protection of non-human forms of life, land, water, groundwater, and air, including any 
material or substance that is (i) defined as “toxic,” “polluting,” “hazardous waste,” 
“hazardous material,” “hazardous substance,” “extremely hazardous waste,” “solid 
waste” or “restricted hazardous waste” under any provision of local, state, or federal 
law; (ii) petroleum, including any fraction, derivative or additive; (iii) asbestos; (iv) 
polychlorinated biphenyls; (v) radioactive material; (vi) designated as a “hazardous 
substance” pursuant to the Clean Water Act, 33 U.S.C. §1251 et seq. (33 U.S.C. 
§1251); (vii) defined as a “hazardous waste” pursuant to the Resource Conservation 
and Recovery Act, 42 U.S.C. §6901 et seq. (42 U.S.C. §6901); (viii) defined as a 
“hazardous substance” pursuant to the Comprehensive Environmental Response, 
Compensation, and Liability Act, 42 U.S.C. §9601 et seq. (42 U.S.C. §9601); 
(ix) defined as a “chemical substance” under the Toxic Substances Control Act, 
15 U.S.C. §2601 et seq. (15 U.S.C. §2601); or (x) defined as a “pesticide” under the 
Federal Insecticide, Fungicide, and Rodenticide Act, 7 U.S.C. §136 et seq. 
(7 U.S.C. §136). 

“RECs” means renewable energy credits or certificates representing all right, title 
and interest in and to all Environmental Attributes associated with each MWh of energy 
from a generation facility in the specific period, including title to and claim over such 
Environmental Attributes, reporting and all other rights arising therefrom or connected 
therewith under Applicable Law. 
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“Reliability Coordinator” shall have the meaning as set forth in NERC’s Glossary 
of Terms Used in NERC Reliability Standards as modified from time to time. 

“Replacement Cost(s)” means the costs incurred and reasonably forecasted to 
be incurred by Tri-State to replace the products and services which Seller was required 
to provide under this PPA, including Energy, storage capability, ancillary services and 
Environmental Attributes, but has or will fail to so provide, less the sum of any payments 
from Tri-State to Seller, under this PPA, which are eliminated as a result of such failure.  
Replacement Costs include the amounts incurred and reasonably forecasted to be 
incurred by Tri-State for replacement renewable energy, replacement energy storage 
capabilities, ancillary services, transmission and directly associated transaction costs 
(including reasonable attorneys’ fees suffered as result of Seller’s failure to perform).  
Additional costs may include replacement capacity costs applicable to a [wind][solar] 
resource with storage and any penalties incurred as a result of Seller’s non-
performance. 

“ROFO Transfer” shall have the meaning set forth in Section 20.1(A). 

“RTU” shall have the meaning set forth in Section 3.3(A). 

“SCADA” means supervisory control and data acquisition. 

“Scheduled Maintenance Outage” means a time period during which all or a 
portion of the Facility is shut down or its output reduced to undergo scheduled 
maintenance in accordance with this PPA, or as otherwise agreed by Seller and Tri-
State, including any Storage System Planned Outage. 

“Security” shall have the meaning set forth in Article 11. 

“Security Party” shall have the meaning set forth in Section 19.1(B). 

“Seller” shall have the meaning set forth in the preamble to this PPA. 

“Seller’s Interconnection Facilities” means the facilities and equipment owned by 
Seller related to the interconnection of the Facility with the Interconnection Provider’s 
Interconnection Facilities along with any easements, rights of way, surface use 
agreements and other interests or rights in real estate reasonably necessary for the 
construction, operation and maintenance of such facilities.  On the low side of the step-
up transformer, it includes Seller’s metering, relays, and load control equipment as 
provided for in the Interconnection Agreement. 

“Seller’s WREGIS Account” shall have the meaning set forth in Section 10.2(D). 

“Shortfall MWh” means the amount of Energy in MWh, for any period of 
determination, equal to the Guaranteed Energy Production less the actual amount of 
Contract Energy during the same period. 
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“Site” means the parcel(s) of real property on which the Facility will be 
constructed and located, including any easements, rights of way, land use agreements 
and other interests or rights in real estate reasonably necessary for the construction, 
operation and maintenance of the Facility.  The Site is more specifically described in 
Section 3.2 and Exhibit B. 

“Standard & Poor’s” means Standard & Poor’s Global Ratings, or any successor 
thereto. 

“Storage Availability” means total hours during each Month during a Commercial 
Operation Year that the Storage System is fully operational and is calculated as follows: 
(Hours – Total Forced Outage Hours – Total Planned Outage Hours) / (Hours – Total 
Planned Outage Hours) 

Where:   

“Hours” means, for each Month during the Commercial Operation 
Year, the total number of hours in such Month. 

“Total Forced Outage Hours” means the sum of the number of 
hours during Storage System Forced Outages during the applicable 
Month. 

“Total Planned Outage Hours” means the sum of the number of 
hours during Storage System Planned Outages during the 
applicable Month. 

“Storage Operating Day” means any Day during Commercial Operation on which 
the Storage System operates. 

“Storage Operation Test” means the commercial operation test described in 
Exhibit N. 

“Storage System” means the portion of the Facility that is used to store Energy 
using the Storage Units, as identified and described in Article 3 and Exhibit B, including, 
without limitation, step-up transformers, output breakers, facilities necessary to connect 
to the Electric Interconnection Point, protective and associated equipment, 
improvements, and other tangible and intangible assets, contract rights, easements, 
rights of way, surface use agreements and other interests or rights in real estate, owned 
or used for construction, operation, maintenance, storage, and delivery of the foregoing. 

“Storage System Electric Metering Devices” means revenue quality meters and 
data processing equipment used to measure, record or transmit data related to the 
Charging Energy delivered to and the Discharging Energy delivered from the Storage 
System. Storage System Electric Metering Devices include the metering current 
transformers (CTs) and the metering voltage transformers (VTs). All Charging Energy 
and Discharging Energy values measured by the Storage System Electric Metering 



Tri-State 11/19/2020 
Model Semi-Dispatchable PPA 

TS-XX-XXXX 
 

 18 

Devices will be normalized for electrical losses between the Storage System Electric 
Metering Devices and the Point of Delivery. 

“Storage System Excused Outage” means any Storage System Outage of the 
Storage System resulting from (i) a Storage System Planned Outage, (ii) a Force 
Majeure Event, (iii) an Emergency Conditions, or (iv) any event solely or substantially 
due to actions or omissions by Tri-State which causes an Outage. 

“Storage System Forced Outage” means any Storage System Outage of the 
Storage System that is not a Storage System Excused Outage. 

“Storage System Nameplate Capacity” means the designed maximum capacity 
of the completed Storage System, expressed in MW and calculated by dividing the 
MWhs of energy the Storage System is designed to store, divided by the number of 
hours the Storage System is designed to discharge at full output, when operated in 
compliance with the Interconnection Agreement and as designed by the manufacture, 
as measured at the Point of Delivery.  The Storage System Nameplate Capacity Rating 
of the Facility shall not exceed Insert the Expected Energy Storage Capacity MW. 

“Storage System Operating Procedures” means those procedures applicable to 
the operation of the Storage System, as developed by the Operating Committee, in 
accordance with and subject to the Storage Requirements.  

“Storage System Outage” means any period during which the capacity of the 
Storage System is unavailable for any reason as reported in accordance with the 
Operating Procedures. 

“Storage System Planned Outage” means a planned removal from service of the 
Storage System, or some part thereof constituting not less than ten percent (10%) of the 
Storage System Nameplate Capacity, that is required for inspection, or routine, 
preventive or corrective maintenance; provided that Storage System Planned Outages 
during any Commercial Operation Year may not exceed _project specific_ hours. 

“Storage Requirements” means those requirements applicable to the Storage 
System and set forth in Exhibit M. 

“Storage Test” shall have the meaning set forth in Exhibit N. 

“Storage Unit” shall have the meaning set forth in the recitals to this PPA. 

“Superior Guarantor” means any Person having an issuer credit rating of (A) 
Baa1 or higher by Moody’s and (B) BBB+ or higher by Standard & Poor’s, or a Person 
otherwise approved by Tri-State in its sole discretion. 

“Tariff” shall have the meaning set forth in Section 5.1(B). 
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“Taxes” means all taxes, fees, levies, licenses or charges imposed by any 
Governmental Authority, other than taxes, levies, licenses or charges based upon net 
income or net worth, together with any interest and penalties thereon. 

“Tax Credit” means (i) [wind only-the Production Tax Credit][solar only- the tax 
credit for “energy property” under Section 48(a)(3)(A)(i) of the Internal Revenue Code of 
1986 or any similar tax credits under Applicable Law, as it may be amended, 
supplemented, extended or replaced from time to time.], (ii) any other local, state or 
federal tax credits providing a tax benefit to Seller based on ownership of the Facility or 
energy production therefrom, and (iii) depreciation and other tax benefits arising from 
ownership or operation of the Facility. 

“Term” means the period of time during which this PPA shall remain in full force 
and effect, and which is further defined in Section 2.1. 

“Test” or “Testing” means those tests, evaluations and measurements of the 
Facility’s output capability that are undertaken in connection with preparing the Facility 
for Commercial Operation pursuant to Section 9.2 and Section 9.11(A), which shall 
include such tests as are consistent with Prudent Utility Practices. 

“Test Date” means the date on which Seller shall commence Testing of the 
Facility and shall be the date falling at least sixty (60) Days prior to the Commercial 
Operation Milestone or such other date as Seller and Tri-State may agree in writing. 

“Test Energy” means the net electric Energy that is produced by the Facility, 
including any and all associated ancillary services and all Environmental Attributes and 
delivered to Tri-State at the Point of Delivery, prior to Commercial Operation. 

“Test Energy Payment” means the payment specified in Section 7.1(B). 

“Test Energy Rate” means an amount equal to fifty percent (50%) of the Contract 
Energy Rate. 

“TP Approvals” shall have the meaning set forth in Section 2.2. 

“Transfer” means any sale, transfer or other disposition. 

“Transmission Provider” means the owner or operator of the Transmission 
System responsible for providing transmission service. 

“Transmission System” means the contiguously interconnected electric 
transmission and sub-transmission facilities over which the Transmission Provider has 
rights (by ownership or contract) to provide bulk transmission of capacity and energy 
from the Electric Interconnection Point. 

“Tri-State” shall have the meaning set forth in the preamble to this PPA. 
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“Tri-State’s WREGIS Account” shall have the meaning set forth in 
Section 10.2(D). 

“Ultimate Parent” means ______ or such other Person that Controls Seller and is 
not controlled by any other Person. 

 “WECC” means the Western Electricity Coordinating Council, a NERC regional 
entity, or any successor organization. 

“WREGIS” means the Western Renewable Energy Generation Information 
System, or any successor organization that Tri-State uses to track Environmental 
Attributes. 

“Year” means a calendar year consisting of 365 Days (or 366 Days if a leap 
year), beginning on January 1 and ending on December 31. 

Article 2 
Term 

2.1 PPA Term and Delivery Term. 

This PPA shall become effective as of the Effective Date, and shall remain in full 
force and effect until 11:59 p.m. MPT on the last Day of the Month during which occurs 
the [__th] anniversary of the Commercial Operation Date, subject to early termination as 
set forth herein (the “Term”). 

2.2 Conditions Precedent. 

(A) Network Resource. Tri-State’s obligation to accept and pay for 
Contract Energy is subject to approval by the Transmission Providers of Tri-State’s 
application for designation of the Facility as a network resource for Tri-State’s native 
load customers and the associated reservation of firm network transmission service on 
the Transmission Provider’s Transmission System, all without conditions materially 
unsatisfactory to Tri-State or requirements of material transmission upgrades 
(collectively, the “TP Approvals”).  Tri-State shall (i) no later than fifteen (15) Business 
Days after the Effective Date, make a written request for all TP Approvals and 
(ii) thereafter use commercially reasonable efforts to obtain such TP Approvals from the 
Transmission Providers within one hundred fifty (150) Days from the Effective Date 
(“Designation Approval Date”) and shall provide Seller prompt written notice upon 
receipt of all such TP Approvals.  If any or all of the TP Approvals are not received by 
the Designation Approvals Date or any TP Approval would require conditions materially 
unsatisfactory to Tri-State or material transmission upgrades, (y) Tri-State shall 
promptly provide Seller written notice notifying Seller that Tri-State elects to terminate 
this PPA, upon which the Parties shall have no obligations or liabilities to each other 
hereunder, subject to Tri-State’s obligation to return the Security to Seller in full, or (z) if 
no such notice is received by Seller within ten (10) Days following the Designation 
Approval Date, Tri-State shall be deemed to have elected to proceed with this PPA 
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despite not receiving such TP Approvals, upon which the condition provided in this 
Section 2.2(A) shall be deemed to have been satisfied. 

(B) PUC Approvals. Tri-State’s obligation to accept and pay for 
Contract Energy is subject to PUC Approvals.  Tri-State shall (i) no later than sixty (60) 
Days after the Effective Date apply to the PUC for any necessary PUC Approvals and 
(ii) thereafter use commercially reasonable efforts to obtain such PUC Approvals as 
soon as reasonably practicable.  Seller shall cooperate with Tri-State’s efforts to obtain 
PUC Approvals and provide such additional documentation and information as 
reasonably requested by Tri-State or the PUC. Tri-State shall have the right to terminate 
this PPA, upon which the Parties shall have no obligations or liabilities to each other 
hereunder as a result of such termination, by written notice to Seller: (a) at any time 
within thirty (30) Days following issuance of a written order by the PUC rejecting PUC 
Approvals or granting PUC Approvals with conditions unacceptable to Tri-State in its 
sole discretion, (b) at any time between the 180th and 215th Day following Tri-State’s 
application for PUC Approval, if prior to the date of such termination the PUC has not 
issued the PUC Approvals, (c) at any time within 30 Days following timely request for 
reconsideration (in whole or in any material part) by any third party, of the PUC 
Approvals, and/or (d) at any time within thirty (30) Days following timely appeal by any 
party, of the PUC Approvals. If Tri-State elects to terminate this PPA, Tri-State shall 
return the Security to Seller in full.  If Tri-State is eligible to terminate this PPA, but fails 
to terminate this PPA by the applicable date, Tri-State shall be deemed to have elected 
to proceed with this PPA despite not receiving such PUC Approvals, upon which the 
condition provided in this Section 2.2(B) shall be deemed to have been satisfied. 

(C) Other Tri-State CPs. [if any]. 

(D) Seller CPs. [if any – project specific]. 

 
2.3 Survivability. 

Applicable provisions of this PPA shall continue in effect after termination, 
including early termination, to the extent necessary to enforce or complete the duties, 
obligations or responsibilities of the Parties arising prior to termination and, as 
applicable, to provide for: final billings and adjustments related to the period prior to 
termination, repayment of any money due and owing to either Party pursuant to this 
PPA, and the indemnifications specified in this PPA.  All remedies in this PPA shall 
survive termination or cancellation of this PPA. 
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Article 3 
Facility Description 

3.1 Summary Description. 

Seller shall develop, design, construct, interconnect, own, operate, and maintain 
the Facility, which consists of (i) _____ (__) _________ [wind turbines][solar panels] 
and associated equipment having a designed aggregate nameplate electric energy 
generating capacity of Insert the Expected Nameplate Capacity Rating and (ii) _____ 
(__) _________ and associated equipment having a designed aggregate electric 
storage capacity of Insert the Expected Energy Storage Capacity.  Exhibit B provides 
a detailed description of the Facility, including identification of the major equipment and 
components that will make up the Facility. 

3.2 Location. 

The Facility shall be located on the Site and shall be identified as the “Insert 
Project Name” or such other name as agreed to by the Parties.  The latitude and 
longitude of the Site are ____________.  A scaled map that identifies the Site and the 
location of the Generating Units and Storage Units on the Site and a drawing identifying 
the location of the Electric Interconnection Point, the Point of Delivery, important 
ancillary facilities and Interconnection Facilities, is included in Exhibit B. 

3.3 General Design of the Facility. 

Seller shall develop, design and construct the Facility according to Prudent Utility 
Practice(s), this PPA and the Interconnection Agreement, as applicable.  In addition to 
the requirements of the Interconnection Agreement, the Facility shall at all times, and at 
Seller’s expense: 

(A) have the required electronic plant interfaces and communications 
interfaces for meter recording devices, 125vDC battery supplied voltage for meter 
recording devices, remote terminal unit (“RTU”), telemetering equipment and 
communications equipment.  Seller is responsible for providing appropriate panel space 
and maintaining ambient conditions suitable for electronic equipment.  Seller is 
responsible for establishing appropriate access control to the electronic equipment; 

(B) use communication circuits from the Facility to Tri-State’s RDD for 
the purpose of telemetering, supervisory control/data acquisition, voice communications 
as required by Tri-State, and dial-in access by Tri-State to remotely interrogate the 
Electric Metering Devices; 

(C) [solar only- have suitable solar irradiation meters and other 
instrumentation necessary to measure the available resource and ambient temperature 
and to estimate the quantity of Contract Energy expected to be generated;] 

(D) meet the Storage Requirements; 
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(E) include one full data circuit as required to transmit to Tri-State real-
time weather data, including [wind speed, wind direction][solar irradiance], humidity and 
temperature collected by Seller’s monitoring equipment on its meteorological data 
acquisition equipment located at the Facility; and 

(F) have the required equipment and software necessary to receive, 
accept and respond to an AGC Set-Point signal from Tri-State. 

Article 4 
Commercial Operation 

4.1 Commercial Operation. 

Seller shall cause the Facility to achieve Commercial Operation no later than the 
Commercial Operation Milestone.  The Facility shall be fully capable of reliably 
producing, storing and delivering the Contract Energy to be provided under this PPA to 
Tri-State at the Point of Delivery, no later than the Commercial Operation Milestone; 
provided, that Seller shall not be obligated to establish a Commercial Operation Date 
under this PPA that is earlier than the Commercial Operation Milestone, and Tri-State 
shall not be obligated to acknowledge a Commercial Operation Date under this PPA 
that is earlier than thirty (30) Days prior to the Commercial Operation Milestone. 
 

4.2 Construction Milestone. 

 In order to achieve the Commercial Operation Date of the Facility by the 
Commercial Operation Milestone, Seller shall meet the Construction Milestones set 
forth in Exhibit A. 
 

4.3 Delay Damages. 

(A) If Seller fails to achieve any Construction Milestones (excluding the 
Commercial Operation Milestone) by the applicable Construction Milestone Date, (i) 
Seller shall provide Tri-State within ten (10) Days of the missed milestone with a 
detailed written report indicating the reason for such failure and Seller’s proposed 
course of action to maintain the overall construction and commercial operation 
schedule, including any required expediting actions, and (ii) Tri-State shall be entitled to 
delay damages, as liquidated damages and not a penalty, in an amount equal to Two 
Thousand Five Hundred Dollars ($2,500) per Day for each Day following the 
Construction Milestone Date until the date the Construction Milestone is achieved; 
provided, however, that if Commercial Operation is achieved on or before the 
Commercial Operation Milestone, any liquidated damages amounts paid by, or on 
behalf of, Seller pursuant to this Section 4.3(A) shall be refunded by Tri-State to Seller 
without interest. 

(B) If the Facility fails to achieve Commercial Operation by the 
Commercial Operation Milestone, (i) Seller shall provide Tri-State within ten (10) Days 
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of the missed milestone with a detailed written report indicating the reason for such 
failure and Seller’s proposed course of action to achieve Commercial Operation, 
including any required expediting actions, and (ii) Tri-State shall be entitled to delay 
damages, as liquidated damages and not a penalty, in an amount equal to Two 
Hundred Fifty Dollars ($250) per Day per MW for each MW  of nameplate capacity not 
installed, operating and capable of generating and storing Test Energy, as applicable, 
below the Expected Nameplate Capacity Rating and the Expected Energy Storage 
Capacity, as applicable, until the earlier to occur of (x) the date Commercial Operation is 
achieved, and (y) the date, if any, on which this PPA is terminated by Tri-State as 
permitted hereunder. 

(C) All Delay Damages shall begin to accrue on the Day after the 
applicable missed Construction Milestone and shall continue to accrue until the result 
specified for such Construction Milestone is achieved.  Delay Damages shall be payable 
in lieu of actual damages accrued for the period during which Delay Damages are 
assessed; provided, that nothing in this Section shall be construed to preclude Tri-State 
from terminating this PPA for an Event of Default under Section 12.1 or Tri-State’s 
entitlement to Replacement Costs upon termination of this PPA.  All Delay Damages 
shall be cumulative. 

(D) Each Party agrees and acknowledges that (i) the damages that Tri-
State would incur due to Seller’s delay or failure in achieving any Construction 
Milestone (collectively, “Delay Damages”) would be difficult or impossible to predict with 
certainty, and (ii) it is impractical and difficult to assess actual damages in the 
circumstances stated, and therefore the Delay Damages as agreed to by the Parties set 
forth herein are a fair and reasonable calculation of such damages. 

(E) Following the end of the Month in which Delay Damages begin to 
accrue, Tri-State shall promptly deliver to Seller an invoice setting forth the amount due 
Tri-State in respect thereof for the preceding Month.  The amount of Delay Damages 
shall be due and payable by Seller in accordance with Section 8.3(A). 

4.4 Site Report. 

(A) Within ninety (90) Days of the Effective Date, Seller shall conduct a 
Phase I environmental investigation of the Site and shall provide Tri-State with a copy of 
the report summarizing such investigation, together with any data or information 
generated pursuant to such investigation.  To the extent the Phase I investigation 
identifies the need for further environmental audits or investigations, Seller shall also 
provide to Tri-State, any related further reports.  Seller shall provide to Tri-State, with 
such report, confirmation from an environmental engineer that the Site has been 
inspected for Environmental Contamination and that the Site complies, in all respects, 
with all Applicable Law relating to environmental or occupational health and safety 
matters and Regulated Materials.  Such report shall include a confirmation that, based 
upon such investigation and to the best of Seller’s knowledge, no conditions involving 
Environmental Contamination exist at or under the Site. 
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(B) During the Term, Seller shall promptly: 

(1) disclose to Tri-State and remediate, at Seller’s sole cost and 
expense, any Environmental Contamination identified at the Site; 

(2) provide to Tri-State copies of any reports summarizing any 
further environmental assessments or investigations, together with any data or 
information generated pursuant to such investigation; and 

(3) disclose to Tri-State the existence of any enforcement, legal, 
or regulatory action or proceeding relating to any alleged presence of Environmental 
Contamination and/or the alleged violation of any Applicable Law related to the 
protection of endangered, migratory or other protected species. 

4.5 Project Contracts. 

(A) Promptly after the execution of each of the Project Contracts or 
amendment thereto, Seller shall deliver to Tri-State copies of each of the fully executed 
Project Contracts.  Upon reasonable notice and request by Tri-State, Seller shall 
provide Tri-State with other Facility design and construction documents and drawings, 
including as-built and other major engineering drawings.  Seller shall be permitted to 
redact from the copies of the Project Contracts provided to Tri-State any pricing 
information which Seller considers confidential. 

(B) Within ten (10) Days after the Effective Date, Seller shall deliver to 
Tri-State a copy of any existing [wind][solar] energy or [wind][solar] resource 
assessment report related to the Site or the Generating Facility.  Furthermore, promptly 
following its issuance to Seller or development by Seller, Seller shall deliver to Tri-State 
a copy of any new or updated [wind][solar] energy or [wind][solar] resource assessment 
report related to the Site or the Generating Facility.  

4.6 Governmental Approvals. 

Seller shall timely and lawfully procure and maintain in good standing, at its own 
cost and expense, all Seller required Governmental Approvals, and shall timely and 
properly pay its charges and fees in connection therewith.  Tri-State shall have the right 
to inspect and obtain copies of all Seller required Governmental Approvals (and related 
applications) obtained or applied for by Seller.  Exhibit F sets forth a list of Seller’s 
required Governmental Approvals, which Seller shall update from time to time, as 
appropriate, to add additional Seller required Governmental Approvals prior to 
Commercial Operation.   

4.7 Construction Progress Reports. 

Seller shall provide Tri-State with written progress reports in a form reasonably 
acceptable to Tri-State: (A) on a quarterly basis commencing with the Effective Date 
and continuing until the commencement of physical construction of the Facility within 
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twenty (20) Days following the end of each calendar quarter; and (B) on a monthly basis 
commencing on the commencement of physical construction of the Facility and 
continuing until Commercial Operation, on or before the twentieth (20th) Day of each 
Month for the preceding Month. Such written progress reports shall evaluate the 
progress on development, design, and construction of the Facility, which reports shall 
include (i) a project master schedule, with appropriate bar charts and status reports; (ii) 
updated engineering and procurement schedules; (iii) an updated testing, 
commissioning and start-up schedule; and (iv) reports from engineers and other 
Persons involved in the engineering, procurement and construction of the Facility.  
Seller shall, from time to time, upon reasonable advance request from Tri-State, meet 
with Tri-State to discuss the progress of the construction of the Facility and make the 
EPC Contractor available to discuss and answer questions of Tri-State regarding the 
Facility and Construction Milestone progress in order to keep Tri-State informed on the 
status of the engineering, procurement and construction for the Facility and to consider 
Tri-State’s comments in good faith.  None of the foregoing shall be deemed to be in lieu 
of, or in substitution for, the general record and reporting obligations attendant to Seller 
in accordance with Article 13. 

4.8 Tri-State’s Rights During Construction. 

Tri-State shall have the right to monitor the construction, start-up and Testing of 
the Facility, and Seller shall comply with all requests of Tri-State with respect to the 
monitoring of these events.  Seller shall cooperate in such physical inspections of the 
Facility as may be requested by Tri-State during and after completion of construction.  
All persons visiting the Facility on behalf of Tri-State shall comply with all of Seller’s 
applicable reasonable safety and health rules and requirements that have been 
provided to Tri-State in writing prior to its visit. 

4.9 Conditions to Commercial Operation. 

 Seller shall notify Tri-State in writing when Seller has satisfied all of the 
Conditions for Commercial Operation.  Such notice shall specify the Commercial 
Operation Date.  The Commercial Operation Date is contingent upon verification by Tri-
State, including Seller providing evidence acceptable to Tri-State of the satisfaction or 
occurrence of all of the Conditions set forth below.  Review and approval of such 
Conditions may occur on an ongoing and incremental basis, pending resolution of any 
dispute, as such Conditions are satisfied.  Conditions shall be satisfied at Seller’s sole 
cost and expense.  Conditions to be fulfilled by Seller prior to Commercial Operation, to 
the satisfaction of, or waived in writing by, Tri-State are (“Conditions”): 
 

(A) Seller having delivered to Tri-State copies of fully executed Project 
Contracts, pursuant to Section 4.5(A); 

(B) if applicable, Seller having entered into Financing Documents and 
having achieved or obtained waivers with respect to all conditions precedent to the 
initial availability for disbursement of funds under the Financing Documents; 
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(C) Seller having delivered to Tri-State (i) a copy of its constitutional 
documents (certified by the Secretary of State of the State of ________) and (ii) a copy 
of a resolution approving the terms of this PPA and authorizing one or more individuals 
to execute this PPA on its behalf (such copy to have been certified by its authorized 
officer as true, complete and current); 

(D) the Facility having achieved initial synchronization with the 
Transmission System and having demonstrated the reliability of its communications 
systems and communications with Tri-State’s RDD; 

(E) the Independent Engineer having certified that the Facility has been 
completed in all material respects (excepting punch list items that do not adversely 
affect the ability of the Facility to operate as intended hereunder) and the Facility is 
ready for the delivery and storage of Contract Energy and commencement of 
Commercial Operation; 

(F) all arrangements for the supply of required House Energy to the 
Facility have been completed by Seller, are in effect, and are available for the supply of 
such House Energy to the Facility; 

(G) the Security meeting the requirements set forth in Section 11.1 
having been established in the amount required after the Commercial Operation Date 
pursuant to Section 11.1; 

(H) certificates of insurance evidencing the coverages required in 
Exhibit D having been obtained and submitted to Tri-State; 

(I) Seller has successfully completed a Storage Operation Test in 
accordance with Section 9.11(A) and Exhibit N; 

(J) Seller having submitted to Tri-State a certificate of an officer of 
Seller familiar with the Facility after due inquiry stating that:  

(1) all applicable Seller required Governmental Approvals 
(including those set forth in Exhibit F) have been obtained and are in full force and 
effect, except for minor Governmental Approvals that are expected by such officer to be 
obtained in the ordinary course, the failure of which to obtain would not adversely affect 
the construction and/or operation of the Facility; 

(2) Seller is in compliance with the terms and conditions of this 
PPA; 

(3) the Facility is in compliance with all national and regional 
reliability standards, including standards set by WECC, NERC, FERC, the PUC and is 
in compliance with all applicable terms and conditions of applicable Tariffs; 
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(4) Seller has good title to the Facility and all Facility Site 
Documents reasonably necessary for the operation and maintenance of the Facility are 
in full force and effect; 

(5) Seller has registered (and attaching with such certificate 
documentation setting forth that it has registered) (i) with NERC as a generator owner 
and generator operator, and (ii) the Facility as a generating unit and itself as an account 
holder with WREGIS; 

(6) Seller having successfully completed (i) Testing of the 
Facility that may be required by the Financing Documents, applicable Seller required 
Governmental Approvals, any Project Contracts, manufacturers’ specifications and 
warranties for the commencement of Commercial Operation, and in accordance with 
Section 9.2 at an installed capacity of the Expected Nameplate Capacity Rating and the 
Storage Operation Test in accordance with Section 9.11; 

(7) (i) Seller is in compliance with the Interconnection 
Agreement, (ii) the interconnection of the Facility to the Interconnection Provider’s 
Interconnection Facilities has been completed in accordance with the Interconnection 
Agreement, (iii) the Facility has operated in a manner acceptable to the Interconnection 
Provider, without experiencing any abnormal or unsafe operating conditions on any 
interconnected system, and (iv) any other testing of the Facility and/or Seller’s 
interconnection Facilities required by the Interconnection Agreement to interconnect and 
deliver energy has been completed satisfactorily; 

(8) the Nameplate Capacity Rating of the Generating Facility at 
the time of Commercial Operation is Insert the Expected Nameplate Capacity Rating 
MW [solar only- AC] and the Storage System Nameplate Capacity at the time of 
Commercial Operation is Insert the Expected Energy Storage Capacity MW; and 

(9) Seller shall have demonstrated that it is a Qualified Operator 
or that Seller has engaged a Qualified Operator to operate and maintain the Facility. 

4.10 Financial Ability. 

Within ninety (90) Days of the Effective Date, Seller shall provide to Tri-State 
copies of applicable funding agreements, financing documents or other documents and 
agreements, as such may be updated from time to time, which reasonably establish that 
Seller has or will have sufficient funding to complete the construction of the Facility and 
achieve Commercial Operation. 

 
4.11 Test Energy. 

Seller shall coordinate the production and delivery of Test Energy with Tri-State, 
with such prior notice as Tri-State may request.  Tri-State shall cooperate with Seller to 
facilitate Testing, shall accept delivery of all Test Energy, and shall accept and purchase 
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all such Test Energy at the Test Energy Rate, so long as the Facility is interconnected in 
accordance with the Interconnection Agreement and Seller is otherwise in compliance 
with this PPA. 

Article 5 
Delivery and Metering   

5.1 Delivery Arrangements. 

(A) Seller shall be responsible for all interconnection arrangements and 
costs required to deliver the Contract Energy. Seller shall execute, deliver, and perform 
its obligations under the Interconnection Agreement. 

(B) Seller is solely responsible for meeting its obligations as an 
interconnection customer under the Interconnection Provider’s open access 
transmission tariff (the “Tariff”) and the requirements of the Balancing Authority.  All 
costs and obligations associated with Interconnection Facilities required to accomplish 
and operate the Interconnection Facilities is the responsibility of Seller.  Seller shall 
satisfy any concerns of Tri-State regarding viability of the interconnection (timing and 
status of the generator interconnection request); provided, however, that any and all 
costs associated with this Section 5.1(B) shall be at the sole cost and expense of Seller.  

(C) Seller is responsible for all electric losses, transmission and 
ancillary service arrangements and costs required to deliver Contract Energy to Tri-
State at the Point of Delivery. 

(D) Tri-State shall be responsible for all electric losses, transmission 
and ancillary service arrangements and costs required to deliver Contract Energy 
beyond the Point of Delivery.  Subject to the provisions of this PPA, Tri-State may elect, 
at Tri-State’s sole option, whether to obtain and utilize firm transmission service, non-
firm transmission service or network integration transmission service for the delivery of 
Contract Energy from the Point of Delivery. 

5.2 Availability Reporting. 

Within thirty (30) Days after the end of each Commercial Operation Year, Seller 
shall provide Tri-State with an operating report detailing events such as maintenance 
outages, [Generating Unit][feeder breaker] trips and the causes of such trips, 
Generating Unit and Storage Unit failures and the diagnosis of such failures, status of 
repairs as well as statistical performance summaries and operational trends for the 
previous Commercial Operation Year. 

5.3 Electric Metering Devices. 

(A) All Electric Metering Devices used to measure the Contract Energy 
and to monitor and coordinate operation of the Facility shall be owned, installed, and 
maintained in accordance with the Interconnection Agreement.  If Electric Metering 
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Devices are not installed at the Point of Delivery, meters or meter readings shall be 
adjusted to reflect losses from the Electric Metering Devices to the Point of Delivery.  All 
Electric Metering Devices used to provide data for the computation of payments shall be 
sealed and only the Interconnection Provider shall break the seal when such Electric 
Metering Devices are to be inspected and tested or adjusted in accordance with this 
Article 5. 

(B) Seller shall configure Electric Metering Devices in a manner that 
enables separate, bi-directional (as applicable) meter reading for all Energy transmitted 
between, or at, the following points as set forth in Exhibit B: 

(1) Facility and the Point of Delivery 

(2) To and from the Storage System Electric Metering Devices; 
and 

(3) Generating Units and the Point of Delivery. 

(C) Seller shall separately configure Electric Metering Devices, installed 
in accordance with the Local Provider’s electric system and tariff requirements, as 
necessary, to separately account for all House Power. 

(D) Seller and/or Tri-State may elect to install and maintain, at its own 
expense, backup metering devices (“Back-Up Metering”) in addition to those installed 
and maintained pursuant to the Interconnection Agreement, which installation and 
maintenance shall be performed in a manner acceptable to Tri-State.  The Party 
installing the Back-Up Metering shall, at its own expense, inspect and test the Back-Up 
Metering upon installation and periodically thereafter.  The Party installing the Back-Up 
Metering shall provide the other Party with reasonable advance notice of, and permit a 
representative of the other Party to witness and verify, such inspections and tests; 
provided, however, that the other Party shall not unreasonably interfere with or disrupt 
the activities of the Party installing the Back-Up Metering and shall comply with all of 
such Party's safety standards.  Upon request from the other Party, the Party installing 
the Back-Up Metering shall perform additional inspections or tests of its Back-Up 
Metering and shall permit a qualified representative of the other Party to inspect or 
witness the testing of the Back-Up Metering, provided, however, that the other Party 
shall not unreasonably interfere with or disrupt the activities of the Party installing the 
Back-Up Metering and shall comply with all of such Party's safety standards.  The actual 
expense of any such requested additional inspection or testing by the non-installing 
Party shall be borne by the non-installing Party; provided, however, that the expense of 
the requested additional inspection or testing shall be borne by the Party installing if the 
Back-Up Metering is found to be inaccurate by more than the allowable limits 
established in this Article 5. If requested in writing, the Party installing the Back-Up 
Metering shall provide copies of any inspection or testing reports to other Party. 
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(E) If any Electric Metering Device, or Back-Up Metering, are found to 
be defective or inaccurate outside the bounds of the selected device’s manufacturer’s 
performance standards, they shall be adjusted, repaired, replaced, and/or recalibrated 
as near as practicable to a condition of zero error by the Party owning such defective or 
inaccurate device and at that Party’s expense. 

(F) Seller shall be responsible for the design, installation, operation and 
maintenance of site data historian systems at the Facility, which are linked on a real-
time basis and interoperable with the RDD subject to prior written approval of such 
systems by Tri-State. 

5.4 Adjustment for Inaccurate Meters. 

If an Electric Metering Device, or Back-Up Metering, fails to register, or if the 
measurement made by an Electric Metering Device, or Back-Up Metering, is found upon 
testing to be inaccurate by more than one percent (1.0%), an adjustment shall be made 
correcting all measurements by the inaccurate or defective Electric Metering Device, or 
Back-Up Metering, for both the amount of the inaccuracy and the period of the 
inaccuracy, in the following manner: 

(A) In the event that the Electric Metering Device is found to be 
defective or inaccurate, the Parties shall use Tri-State’s Back-up Metering, if installed, to 
determine the amount of such inaccuracy; provided, however, that Tri-State’s Back-Up 
Metering has been tested and maintained in accordance with the provisions of this 
Article 5. If Tri-State’s Back-Up Metering is installed on the low side of Seller’s step-up 
transformer, Tri-State’s Back-Up Metering data shall be adjusted for losses.  In the 
event that Tri-State did not install Back-Up Metering, or Tri-State’s Back-Up Metering is 
also found to be inaccurate by more than one percent (1.0%), the Parties shall use 
Seller’s Back-up Metering, if installed, to determine the amount of such inaccuracy; 
provided, however, that Seller's Back-Up Metering has been tested and maintained in 
accordance with the provisions of this Article 5. If Seller’s Back-Up Metering is installed 
on the low side of Seller’s step-up transformer, Seller's Back-Up Metering data shall be 
adjusted for losses.  In the event that Seller did not install Back-Up Metering, or Seller’s 
Back-Up Metering is also found to be inaccurate by more than one percent (1.0%), the 
Parties shall estimate the amount of the necessary adjustment on the basis of deliveries 
of Contract Energy during periods of similar operating conditions when the Electric 
Metering Device was registering accurately.  The adjustment shall be made for the 
period during which inaccurate measurements were made. 

(B) In the event that the Parties cannot agree on the actual period 
during which the inaccurate measurements were made, the period during which the 
measurements are to be adjusted shall be the shorter of (i) the last one-half of the 
period from the last previous test of the Electric Metering Device to the test that found 
the Electric Metering Device to be defective or inaccurate, or (ii) the one hundred eighty 
(180) Days immediately preceding the test that found the Electric Metering Device to be 
defective or inaccurate. 
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(C) To the extent that the adjustment period covers a period of 
deliveries for which payment has already been made by Tri-State, Tri-State shall use 
the corrected measurements as determined in accordance with this Article 5 to 
recompute the amount due for the period of the inaccuracy and shall subtract the 
previous payments by Tri-State for this period from such re-computed amount.  If the 
difference is a positive number, the difference shall be paid by Tri-State to Seller; if the 
difference is a negative number, the difference shall be paid by Seller to Tri-State, or at 
the discretion of Tri-State, may take the form of an offset to payments due Seller by Tri-
State.  Payment of such difference by the owing Party shall be made not later than thirty 
(30) Days after the owing Party receives notice of the amount due, unless Tri-State 
elects payment via an offset. 

5.5 WREGIS Metering. 

Seller shall cause the Facility to implement all necessary generation information 
communications required by WREGIS, and report generation information to WREGIS 
pursuant to a WREGIS-approved meter that is dedicated to the Facility. 

5.6 Charging Requirements 

Tri-State shall be responsible for scheduling all of the Charging Energy for the 
Storage System in accordance with Section 6.9 and the Storage System Operating 
Procedures. Seller shall be responsible for delivering all Charging Energy from the 
Generating Facility to the Storage System. Seller shall be responsible for delivering all 
Discharging Energy up to and including delivery and receipt at the Point of Delivery. Tri-
State shall be responsible for all Discharging Energy after delivery and receipt at the 
Point of Delivery. Seller shall take any and all action necessary to allow the delivery of 
Charging Energy to the Storage System in order to deliver Energy in accordance with 
the terms of this PPA, including maintenance, repair or replacement of equipment in 
Seller’s possession or control used to deliver the Charging Energy to the Storage 
System and to delivery Discharging Energy at the Point of Delivery. Seller is responsible 
for any and all costs associated with charging the Storage System. 

Article 6 
Sale and Purchase of Contract Energy 

6.1 Sale and Purchase. 

Beginning on the Commercial Operation Date, Seller shall generate from the 
Generating Facility, store in the Storage System, and deliver to the Point of Delivery, 
and sell to Tri-State, and Tri-State shall purchase from Seller, at the applicable price set 
forth in Article 7, all Contract Energy and other products and services required by this 
PPA; provided that, notwithstanding anything in this PPA to the contrary, Tri-State shall 
have no obligation (i) to pay for any Energy that has not actually been generated by the 
Generating Facility, measured by the Electric Metering Device(s), and delivered to Tri-
State at the Point of Delivery except for payments of Curtailed Contract Energy as set 
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forth in Section 7.2 or (ii) to pay for any Energy generated by the Facility to the extent 
the instantaneous output exceeds Insert the Expected Nameplate Capacity Rating 
MW.  Seller shall be responsible for, and shall reimburse Tri-State for, any charges, 
fees, fines or penalties assessed to Tri-State by the Transmission Provider, Balancing 
Authority, or an Organized Market as a result of the instantaneous output exceeding 
Insert the Expected Nameplate Capacity Rating MW. Seller shall not curtail or 
interrupt deliveries of Contract Energy to Tri-State for economic reasons of any type. 

6.2 Title and Risk of Loss. 

As between Seller and Tri-State, Seller shall be deemed to be in control of the 
Contract Energy up to and including delivery and receipt at the Point of Delivery and Tri-
State shall be deemed to be in control of Contract Energy after delivery and receipt at 
the Point of Delivery.  Title and risk of loss related to the Contract Energy shall transfer 
from Seller to Tri-State at the Point of Delivery. 

6.3 Right to Curtail Energy. 

(A) Tri-State shall have the right at any time to notify Seller, by 
telephonic communication from the RDD or by the AGC system, to curtail the delivery of 
Contract Energy, in whole or in part, to Tri-State from the Facility to the Point of 
Delivery, and Seller shall as soon as reasonably practicable, but within no more than 
ten (10) minutes, comply with such notification consistent with Prudent Utility Practices.  
Tri-State may provide such notification for any reason and in its sole discretion. Any 
payments for such curtailed Contract Energy shall be in accordance with Section 7.2. 
Such curtailment rights do not provide Tri-State with any rights to direct the operation of 
the Facility. 

(B) In the event the Transmission Provider, Interconnection Provider, 
Balancing Authority, Reliability Coordinator, an Organized Market, NERC, WECC, 
FERC or any other Governmental Authority either directs Tri-State to notify Seller or 
notifies Seller directly, by any method established by such Person, to curtail the delivery 
of Contract Energy, in whole or in part, to Tri-State from the Facility, Seller shall as soon 
as reasonably practicable, but within no more than ten (10) minutes, comply with such 
notification consistent with Prudent Utility Practices. 

(C) Seller shall be responsible for, and shall reimburse Tri-State to the 
extent Tri-State is charged and pays for any damages, fines or penalties as a result of 
Seller failing to comply with such curtailment instructions described in this Section 6.3. 

6.4 Scheduling. 

(A) Seller shall be responsible for providing the forecast of Contract 
Energy deliveries during the Term in accordance with the mutually-developed Operating 
Procedures described in Section 9.10(B). 
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(B) No later than ninety (90) Days before the start of Testing and by 
August 1 of each Year thereafter, Seller shall provide, or cause to be provided, to Tri-
State, in a format acceptable to Tri-State, a forecast of each Month’s average-day 
deliveries of Contract Energy, by hour, for the following Year. 

(C) No later than thirty (30) Days before the start of Testing and at least 
ten (10) Business Days before the beginning of each Month thereafter, Seller shall 
provide, or cause to be provided, to Tri-State, in a format acceptable to Tri-State, a 
forecast of each Day’s average deliveries of Contract Energy, by hour, for the following 
Month. 

(D) Seller shall provide, or cause to be provided to Tri-State, by 6:00 
a.m. MPT on each Day, in a format acceptable to Tri-State, a forecast of the hourly 
quantities of Contract Energy to be delivered to Tri-State for the immediately 
succeeding Day or for multiple Days as may be required by the parameters of the 
WECC prescheduling calendar. 

(E) Seller shall provide, or cause to be provided to Tri-State, thirty (30) 
minutes before the start of every hour, in a format acceptable to Tri-State, a forecast of 
the hourly quantity of Contract Energy to be delivered to Tri-State for the next 
scheduling hour.  As an example, Seller shall provide to Tri-State by 6:30 a.m. MPT, a 
forecast of the hourly quantity of Contract Energy to be delivered to Tri-State beginning 
8:00 a.m. MPT and ending 9:00 a.m. MPT. 

(F) If, at any time following submission of a forecast as described in 
Sections 6.4(B), (C), (D) and (E), Seller becomes aware of any change that alters the 
values previously provided to Tri-State, Seller shall promptly notify Tri-State no later 
than sixty (60) minutes before the next scheduling hour of such change or predicted 
change and if such change reduces the forecasted availability of the Facility more than 
ten (10) MW, such reduction shall be communicated to the RDD as soon as reasonably 
practicable, but within no more than ten (10) minutes. 

(G) Tri-State and Seller shall agree upon reasonable changes to the 
requirements and procedures set forth above from time to time, as necessary to comply 
with changes to the Tariff or other requirements set forth by Tri-State, the 
Interconnection Provider, the Balancing Authority, the Transmission Provider, or an 
Organized Market, to accommodate changes to their respective generation technology 
and organizational structure and address changes in the operation and scheduling 
procedures of Tri-State, the Interconnection Provider, the Balancing Authority, the 
Transmission Provider, or the Organized Market, including more frequent reporting and 
automated forecast and outage submissions. 

(H) Within fifteen (15) Days after the end of each quarter of the Year 
commencing with the first full quarter of the Year after the Commercial Operation Date, 
Seller shall calculate the aggregate MAPE for the prior quarter and provide such 
percentage, together with reasonable documentation supporting such calculation, to Tri-
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State.  Such percentage of MAPE amount is subject to verification by Tri-State.  If the 
aggregate MAPE for any quarter exceeds [wind only- twelve percent (12%)][solar only- 
seven percent (7%)], Seller shall pay Tri-State, as liquidated damages and not a 
penalty, within ten (10) Days after delivering such calculation to Tri-State _ Insert 
$2000*Expected Nameplate Capacity Rating_ for each one percent (1.0%) above 
such amount, adjusted pro-rata for any partial percentage. Each Party agrees and 
acknowledges that (i) the damages that Tri-State would incur due to Seller’s forecasting 
inaccuracies would be difficult or impossible to predict with certainty, and (ii) it is 
impractical and difficult to assess actual damages in the circumstances stated, and 
therefore the liquidated damages as agreed to by the Parties set forth in this Section 
6.4(H) are a fair and reasonable calculation of such damages. 

6.5 Forced Outages and Emergency Conditions. 

Seller shall notify the RDD by telephone call or other automated means 
acceptable to Tri-State as promptly as possible upon discovering that the Facility is 
unable to deliver all or part of any scheduled quantity of Contract Energy due to a 
Forced Outage, Storage System Forced Outage, or Emergency Condition resulting in a 
Generating Facility capacity reduction of more than ten (10) MW or Storage System 
capacity reduction of more than ten percent (10%) and, as soon as reasonably 
practicable, but within no more than ten (10) minutes, following such discovery, shall 
notify the RDD of its best estimate of the expected duration of such Storage System 
Forced Outage, Forced Outage or Emergency Condition.  Such estimate by Seller shall 
be based on the best information available to it.  Should Seller expect any further 
changes in the duration of any such Storage System Forced Outage, Forced Outage or 
Emergency Condition, it shall as soon as reasonably practicable, but within no more 
than ten (10) minutes, of such change notify the RDD of the same. 

6.6 [wind only-Cut-Out Events. 

In the event of a Cut-Out Event, Seller shall coordinate with Tri-State’s RDD the 
ramp-up rate of the Facility back to full production after such event.] 

6.7 Guaranteed Energy Production. 

(A) During each Commercial Operation Year, Seller is required to 
deliver to Tri-State at least the Guaranteed Energy Production; provided that the Facility 
shall be deemed to have generated Contract Energy during such Commercial Operation 
Year to the extent it was capable of delivering Contract Energy but failed to deliver such 
Contract Energy due to a (i) Delivery Excuse, (ii) Force Majeure Event, (iii) Emergency 
Condition, or (iv) a curtailment pursuant to Section 6.3 (except for a curtailment caused 
by a Forced Outage or otherwise covered by Section 7.2(B)(9) through (11)) with such 
deemed quantity to be determined using the factors set forth in Section 7.2(A). 

(B) In the event Seller delivers less than the Guaranteed Energy 
Production in any Commercial Operation Year, Tri-State shall promptly invoice Seller for 
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an amount equal to the Shortfall MWh multiplied by the Contract Energy Rate during 
such Commercial Operation Year.  Invoiced amounts shall be payable in accordance 
with Section 8.3(A); provided that this Section shall not limit Tri-State’s rights and 
remedies under Article 12 with respect to Deficiency MWhs upon the occurrence of and 
during an Event of Default or Replacement Costs upon termination of this PPA.  Each 
Party agrees and acknowledges that (i) the damages that Tri-State would incur due to 
Seller’s failure in achieving the Guaranteed Energy Production would be difficult or 
impossible to predict with certainty, and (ii) it is impractical and difficult to assess actual 
damages in the circumstances stated, and therefore the liquidated damages as agreed 
to by the Parties set forth in this Section 6.7 are a fair and reasonable calculation of 
such damages and not a penalty. 

6.8 Organized Market. 

(A) If at any time during the Term, the Interconnection Provider 
changes or the facilities at the Point of Delivery cease to be subject to the 
Interconnection Provider’s Tariff, Tri-State and Seller shall cooperate and take all 
necessary actions to facilitate the delivery of Contract Energy from the Point of Delivery 
to Tri-State’s load, at the least possible cost to the Parties, consistent with this PPA. 

(B) If at any time during the Term, (i) the Interconnection Provider, the 
Transmission Provider, the Balancing Authority, or Tri-State elects to join or participate 
in an Organized Market, or (ii) WECC, NERC, FERC or any other Governmental 
Authority institutes an Organized Market and such action requires changes to this PPA 
or changes the manner in which the Facility is scheduled and dispatched, the Parties 
shall cooperate in good faith to change their protocols for operation and scheduling of 
the Facility and to amend this PPA to comply with such changes accordingly, at the 
least possible cost to the Parties, consistent with this PPA.  The Parties shall negotiate 
and allocate the costs associated with these changes between the Parties in a fair and 
reasonable manner. 

6.9 Storage System Dispatch 

(A) Every Storage Operating Day, Tri-State’s RDD shall have the 
exclusive right to dispatch the Storage System, twenty-four (24) hours per Day, by 
communicating with Seller electronically in accordance to the requirements and 
limitations set forth in this PPA, including the Storage System Operating Procedures. 
Seller shall abide with all directives from Tri-State, subject only to Prudent Utility 
Practices.  

(B) For each Storage Operating Day, Seller shall provide to Tri-State 
an hourly schedule of the expected availability of the Storage System for such Storage 
Operating Day, no later than two (2) Business Days before such Storage Operating Day 
(the “Availability Notice”). Seller must update Tri-State immediately, unless an event or 
circumstance makes it unsafe to do so, then as soon as practicable the availability of 
the Storage System for dispatch by Tri-State changes. Seller shall accommodate Tri-
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State’s reasonable requests for changes in the time or form of delivery of the Availability 
Notices. 

Article 7 
Payment Calculations 

7.1 Contract Energy Payment. 

(A) Contract Energy Payment.  Except as otherwise provided in this 
PPA, commencing on the Commercial Operation Date, Tri-State shall pay Seller an 
energy payment for each Month (the “Contract Energy Payment”) equal to the product 
of (i) the applicable Contract Energy Rate; and (ii) the aggregate amount of Contract 
Energy (other than Test Energy and Excess Contract Energy) delivered to Tri-State.  
The Contract Energy Payment for each Month during the Term shall be paid in 
accordance with the invoicing procedures set forth in Section 8.1. 

(B) Test Energy Payment.  Tri-State shall pay for all Test Energy at the 
Test Energy Rate.  Test Energy Payments shall be equal to the product of (i) the Test 
Energy Rate; and (ii) the aggregate amount of Test Energy delivered by Seller to Tri-
State during such Month. The Test Energy Payment for each Month during the Term 
shall be paid in accordance with the invoicing procedures set forth in Section 8.1. 

(C) Excess Contract Energy Payment.  Except as otherwise provided in 
this PPA, Tri-State shall pay for all Excess Contract Energy, if any, generated and 
delivered in each Commercial Operation Year, during the Term at the Excess Contract 
Energy Rate.  Excess Contract Energy Payments shall be equal to the product of (i) the 
applicable Excess Contract Energy Rate for such Month, and (ii) the aggregate amount 
of Excess Contract Energy delivered by Seller to Tri-State.  The Excess Contract 
Energy Payment, if any, for each Month during the Term shall be paid in accordance 
with the invoicing procedures set forth in Section 8.1. 

7.2 Curtailed Contract Energy Payment. 

(A) Determination of Curtailed Contract Energy.  On and after the 
Commercial Operation Date, if delivery of Contract Energy is curtailed by Tri-State 
pursuant to Section 6.3(A), then: 

(1) The Parties shall determine the quantity of Contract Energy 
that would have been generated by the Facility and delivered to the Point of Delivery 
during the period of curtailment had its generation not been so curtailed by Tri-State 
(“Curtailed Contract Energy”) by using the best available data obtained through 
commercially reasonable methods in accordance with the Operating Procedures; and 
shall be dependent upon measured [wind speed and wind direction][solar irradiance] 
gathered from appropriate [wind only- Generating Units anemometers][solar only- 
pyranometers] and meteorological towers at the Facility during those hours in which Tri-
State curtailed its receipt of Contract Energy, as such process may be further described 
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in the Operating Procedures, and any other adjustments necessary to accurately reflect 
the Facility’s capacity to generate and deliver Energy to the Point of Delivery including 
applicable losses and manufacturers’ warranted power curves (a copy of which shall be 
provided to Tri-State) for all operational Generating Units whose output was curtailed.  
The methodology utilized to measure Curtailed Contract Energy shall be reviewed and 
adjusted, as necessary, by the Operating Committee, at least once every five (5) years 
after the Commercial Operation Date. 

(2) Tri-State shall pay to Seller for such Curtailed Contract 
Energy all amounts that Seller would have received from Tri-State under this PPA for 
the corresponding Contract Energy had delivery not been so curtailed by Tri-State (and 
at the applicable rates set out in Section 7.1) [wind only -plus an amount per MWh that 
equals (a) the Production Tax Credit to the extent Seller would have been entitled to 
receive such Production Tax Credit plus (b) a gross up amount to take into account the 
federal, state and local income tax to Seller or its Affiliates or tax investors on such 
payment in lieu of the Production Tax Credit, calculated in accordance with the following 
formula] (the “Curtailed Contract Energy Payment”): 

[wind only - 

Amount of Payment in 
lieu of Production Tax 
Credit 

 
X 

        1    
     1-applicable aggregate tax 
rate 

 
For the avoidance of doubt, Seller shall not be entitled to recover any of the 

above referenced tax benefits to the extent Seller would not have been entitled to 
receive the Production Tax Credit had the Curtailed Contract Energy actually been 
delivered.] 
 

(3) In the event Tri-State is obligated to pay for Curtailed 
Contract Energy under this Section 7.2(A), Seller shall provide on the applicable 
monthly invoice detailed calculations of the Curtailed Contract Energy and the Curtailed 
Contract Energy Payment due Seller. 

(B) Restriction on Curtailment Payments.  Notwithstanding anything in 
this Section 7.2 to the contrary, no payment shall be due to Seller from Tri-State under 
paragraph (A) above for curtailments of delivery of Contract Energy resulting from: 

(1) an Emergency Condition, Force Majeure Event, Storage 
System Forced Outage, or Forced Outage; 

(2) the failure of Seller’s Interconnection Facilities or any action 
taken by the Interconnection Provider in accordance with its rights under the 
Interconnection Agreement and not due to Seller’s default; 
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(3) any restriction, reduction, or curtailment of firm transmission 
service or network integration transmission service by the applicable Transmission 
Provider, arranged by either Party, to provide transmission of Contract Energy to or 
from the Point of Delivery; 

(4) any restriction, reduction, or curtailment of non-firm 
transmission service by the applicable Transmission Provider, arranged by either Party, 
to provide transmission of Contract Energy to or from the Point of Delivery to the extent 
such restriction, reduction, or curtailment would also have been imposed even if firm 
transmission service had been in place; 

(5) maintenance outages, whether planned or unplanned, of any 
part of the Transmission System or any testing of the Transmission System; 

(6) Allowable Curtailment; 

(7) [wind only- Cut-Out Events; provided that Tri-State shall 
compensate Seller for any curtailment of Contract Energy up to one (1) hour for the first 
Cut-Out Event per quarter of any Year]; 

(8) any notification from the Balancing Authority requiring Seller 
to curtail or cease deliveries of Contract Energy to achieve load balancing in the 
Balancing Authority Area or any notifications from the Reliability Coordinator requiring 
Seller to curtail or cease deliveries of Contract Energy; 

(9) any curtailment arising from Seller’s failure to obtain and/or 
maintain in full force and effect any Governmental Approval or WREGIS registration, or 
failure to comply with applicable NERC reliability standards; 

(10) any action taken by the Interconnection Provider pursuant to 
Seller’s default under the Interconnection Agreement; or 

(11) Seller fails or refuses to respond to AGC instructions from 
the SCADA system, Seller fails or refuses to respond, or Seller refuses or fails to 
respond to a curtailment instruction from Tri-State, the RDD, the Transmission Provider, 
Interconnection Provider, Balancing Authority, Reliability Coordinator, an Organized 
Market, NERC, WECC, FERC or any other Governmental Authority pursuant to Section 
6.3 including if the Interconnection Provider trips the breaker at the Electric 
Interconnection Point, due to Seller’s failure or refusal. 

7.3 Adjustments to Payments/Storage Payment.  

[if any –project and payment formula specific] 
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Article 8 
Billing and Payment Procedures 

8.1 Billing Invoices. 

No later than ten (10) Business Days after the end of each Month, Seller shall 
provide to Tri-State an invoice for the amount due to Seller by Tri-State for Contract 
Energy delivered by Seller to Tri-State and the Curtailed Contract Energy, if any, 
determined pursuant to Section 7.2 for such Month.  Seller’s invoice shall show metered 
Energy from the Facility, all billing parameters, rates and factors, and any other data 
reasonably pertinent to the calculation of monthly payments due to Seller.  If Tri-State 
disputes any portion of the invoice, Tri-State shall provide to Seller an explanation of the 
items in dispute.  Billing disputes shall be resolved in accordance with Section 8.4. 

8.2 Metered Billing Data. 

All billing data based on metered deliveries to Tri-State shall be collected by the 
Electric Metering Device(s) in accordance with Article 5. 

8.3 Payments and Late Payments. 

(A) Payment Due to Tri-State.  Unless otherwise specified herein, payments 
due to Tri-State under or in connection with this PPA shall be due and payable by 
electronic funds transfer, as designated by Tri-State, on or before the fifth (5th) 
Business Day following receipt of the billing invoice.  Any failure to make full payment 
within such time period shall constitute an Event of Default of Seller upon its occurrence 
but shall be subject to cure within three (3) Business Days after the date of written 
notice from Tri-State to Seller.  This Section shall not limit Tri-State’s right to draw any 
such amounts due from the Security in accordance with Section 11.1(E). 

(B) Payments due to Seller.  Unless otherwise specified herein, payments due 
to Seller under or in connection with this PPA shall be due and payable by electronic 
funds transfer, as designated by Seller, on or before the twentieth (20th) Business Day 
following receipt of the billing invoice.  Any failure to make full payment within such time 
period shall constitute an Event of Default of Tri-State upon its occurrence but shall be 
subject to cure within ten (10) Business Days after the date of written notice from Seller 
to Tri-State. 

(C) Late Payment Charges.  If the undisputed amount due is not paid on or 
before the due date, a late payment charge shall be applied to the unpaid balance and 
shall be added to the next billing statement.  Such late payment charge shall be 
calculated based on the lower of (i) an annual interest rate equal to two percent (2%) 
plus the prime interest rate, as published on the date of the invoice in The Wall Street 
Journal (or, if The Wall Street Journal is not published on that Day, the next succeeding 
date of publication) and (ii) the maximum interest rate allowed by Applicable Law 
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(“Default Rate”).  If the due date occurs on Day that is not a Business Day, the late 
payment charge shall begin to accrue on the next succeeding Business Day. 

(D) Offset.  Tri-State at any time may offset against amounts owed to Seller, 
any liquidated amounts, accrued damages and other payments, and undisputed billing 
errors and adjustments, which are owed by Seller to Tri-State. 

8.4 Billing Disputes. 

Either Party may dispute invoiced amounts, but shall pay to the other Party at 
least the undisputed portion of invoiced amounts on or before the invoice due date. To 
resolve billing disputes, the Parties shall use the procedures set forth in Section 13.9(A).  
When the billing dispute is resolved, the Party owing shall pay the amount owed within 
five (5) Business Days of the date of such resolution, with late payment interest charges 
calculated on the amount owed in accordance with the provisions of Section 8.3 if 
payment is not received within the five (5) Business Days.  Undisputed amounts 
invoiced under this PPA shall be paid on or before the due date or shall be subject to 
the late payment interest charges set forth in Section 8.3(C). 

8.5 Statement Errors. 

In the event that either Party becomes aware of any error in any statement, such 
Party shall, promptly upon discovery of the error, notify in writing the other Party of such 
error and shall rectify such error (whether in the form of an underpayment or 
overpayment) within thirty (30) Days of such notification.  If a Party does not notify the 
other Party of any error (regardless of actual knowledge of such error) within three 
hundred sixty five (365) Days of such error, any payment associated with such error 
older than three hundred sixty five (365) Days shall be waived. Except for adjustments 
in the billing and payment for defective or inaccurate Electric Metering Devices as 
provided in Section 5.4, if Seller fails to invoice for Contract Energy or Curtailed 
Contract Energy within one hundred eighty (180) Days of delivery of such Contract 
Energy or curtailment of Contract Energy, payment for such shall be waived.  

8.6 Taxes. 

(A) Tax Responsibility.  Seller shall be responsible for, and shall pay 
when due, all income, gross receipts, sales, ad valorem, personal property or real 
property or other similar taxes and any and all franchise fees or similar fees assessed 
against Seller or the Facility due to generation of Energy from the Facility, the 
construction, ownership, leasing, operation or maintenance of the Facility, or any 
components or appurtenances thereof, including all taxes, fees, allowances, trading 
credits and other offsets and impositions for wastes and emissions (including carbon-
based compounds, oxides of nitrogen and sulfur, mercury and other Regulated 
Materials) produced by the Facility.  Seller’s prices under Article 7 are inclusive of such 
Taxes, allowances and credits during the Term. If Tri-State is assessed any Taxes or 
associated fees as a result of the improvement of the Site due to the existence of the 
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Facility on the Site, Tri-State shall promptly notify Seller.  Tri-State and Seller shall 
cooperate in contesting such assessment; provided, however, that Tri-State may pay 
such Taxes to avoid any penalties on such assessments subject to reimbursement by 
Seller.  If, after resolution of the matter, Taxes are imposed on Tri-State as a result of 
the improvement of the Site due to the existence of the Facility on the Site, Seller shall 
reimburse Tri-State for such Taxes.  Seller shall not be obligated to pay or reimburse 
Tri-State for Taxes imposed on or measured by the Tri-State’s overall revenues or 
income.   

(B) Reimbursement.  If a Party is required to remit or pay Taxes that 
are the other Party’s responsibility hereunder, such Party shall promptly reimburse the 
other Party for such Taxes. 

(C) Information.  The Parties shall provide each other, upon written 
request, with copies of any documentation that may be reasonably necessary in the 
ordinary course of any inter-governmental, state, local, municipal or other political 
subdivision tax audit inquiry or investigation. 

(D) Cooperation.  Consistent with Applicable Law, the Parties shall 
cooperate to minimize Taxes; provided, however, that no Party shall be obligated to 
incur any extraordinary financial burden to reduce Taxes for which the other Party is 
responsible hereunder. 

(E) Failure to Qualify for Tax Credits.  Seller’s failure to qualify for the 
Tax Credits or Additional Tax Benefits for any reason including Delivery Excuse, Force 
Majeure Event, the acts or inaction of the Interconnection Provider or of any third party, 
or any Event of Default, shall not release Seller of its obligations to comply with this 
PPA, give rise to any damages payable by Tri-State or an increase in the price for 
Contract Energy. 

(F) Additional Tax Benefits. From and after the Effective Date and 
throughout the Term, in the event that Seller or the Facility qualifies for and receives or 
is subject to Additional Tax Benefits, Seller and Tri-State shall share on a 50/50 basis 
the Additional Tax Benefit Amount associated with such Additional Tax Benefits by 
making an adjustment to the Contract Energy Rate for the Term of the PPA to account 
for such Additional Tax Benefit Amount. For the avoidance of doubt, Additional Tax 
Benefits may not result in an increase to the Contract Energy Rate. The Contract 
Energy Rate shall be adjusted in the first month following the effective date of the 
Applicable Law, which may be in the form of new or revised guidance or interpretations 
by a Governmental Authority having jurisdiction related to such Applicable Law, 
pursuant to which such Additional Tax Benefit is enacted. Seller shall at all times retain 
all right, title and interest in any Additional Tax Benefits. Seller shall provide Tri-State 
with written notice upon its receipt of Additional Tax Benefits, and along with such notice 
provide to Tri-State commercially reasonable documentation describing: (i) the 
Additional Tax Benefit Amount, (ii) the effective date of the Applicable Law, including 
guidance or interpretations by a Governmental Authority, (iii) reasonable accounting of 
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the Additional Tax Benefit Costs associated therewith, verified by an independent 
national accounting firm selected by Seller at Seller’s expense, subject to further 
verification by Tri-State, and (iv) a calculation of the reduction to the Contract Energy 
Rate. 

Article 9 
Testing, Operations and Maintenance 

 

9.1 Modification of the Facility. 

Seller shall not modify the Facility in any way that would increase or decrease the 
electric energy generating capacity or storage capacity of the Facility or the output of 
Contract Energy to be delivered to Tri-State under this PPA without Tri-State’s prior 
written consent, which may be withheld in its sole discretion.   

9.2 Facility Tests Prior to Commercial Operation. 

Seller shall give Tri-State at least three (3) Months prior notice of (i) the 
approximate Test Date, (ii) the proposed Tests scheduled relating to the commissioning 
of the Facility, and (iii) a draft of the Testing procedures and requirements.  Tri-State 
shall review and provide any comments on the Testing procedures and requirements 
within thirty (30) Days of receipt.  Representatives of Tri-State shall have the right to be 
present at all such Testing.  Seller shall promptly notify Tri-State of any changes to the 
Test Date or the date of any Tests relating to the Facility in order that Tri-State may 
arrange for its respective representatives to attend. 

9.3 Operation and Maintenance of the Facility. 

Seller shall staff, control, operate, maintain, and repair the Facility or cause the 
same to be staffed, controlled, operated, maintained, and repaired at all times in 
accordance with manufacturers’ recommendations and Prudent Utility Practices and 
otherwise in accordance with this PPA. Seller shall procure and maintain a Qualified 
Operator to operate and maintain the Facility. Personnel (i) capable of remotely starting, 
operating and stopping the Facility shall be continuously available and reachable by 
phone, and (ii) shall be capable of being at the Facility on no more than sixty (60) 
minutes’ notice, weather conditions permitting. 

9.4 Replacement of Facility Equipment. 

Seller shall, consistent with Prudent Utility Practices, repair and replace all 
necessary equipment at the Facility required to deliver and store Contract Energy for 
the Term. 
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9.5 Disposal of Facility Equipment. 

Upon the cessation of operations or the replacement of equipment, Seller shall, 
at its sole expense and cost, dispose of all Facility equipment no longer in use in 
accordance with Applicable Law and Prudent Utility Practices, and all requirements 
under the Facility Site Documents. 

9.6 Scheduled Maintenance. 

Three (3) Months prior to the Commercial Operation Date and, thereafter, by 
August 1 of each Year, Seller shall deliver to Tri-State the projected schedule of 
Scheduled Maintenance Outages, for the subsequent Year or the remainder of the 
Term, whichever period of time is shorter.  Seller shall notify Tri-State of a Scheduled 
Maintenance Outage and any changes to such no later than sixty (60) Days prior to the 
start date of a Scheduled Maintenance Outage.  In the event a Scheduled Maintenance 
Outage is extended, Seller shall notify Tri-State as soon as practicable of such 
extension and the expected end date of such Scheduled Maintenance Outage.  
Scheduled Maintenance Outages and/or Additional Maintenance Outages may not be 
scheduled during the Months of January, June, July, August, September, or December 
unless agreed to in writing by Tri-State at its sole discretion. 

9.7 Additional Maintenance Outages. 

Before Seller conducts further maintenance on the Facility which would result in 
greater than ten (10) MW of the Nameplate Capacity Rating of the Generating Facility 
being taken out of service, greater than ten percent (10%) of the Storage System  
Nameplate Capacity Rating being taken out of service, or Seller’s Interconnection 
Facilities being taken out of service in addition to the Scheduled Maintenance Outages 
conducted pursuant to Section 9.6 (“Additional Maintenance Outages”), Seller shall 
notify Tri-State of such required maintenance, together with proposed dates for carrying 
out such additional maintenance and the estimated duration of the work to be carried 
out. To the extent possible, such notification to Tri-State shall be provided no later than 
sixty (60) Days prior to the start date of an Additional Maintenance Outage.  Unless 
deferral of such maintenance would cause an Emergency Condition, Seller and Tri-
State shall negotiate in good faith a reasonable schedule during which such Additional 
Maintenance Outages shall take place. In the event an Additional Maintenance Outage 
is extended, Seller shall notify Tri-State as soon as practicable of such extension and 
the expected end date of such Additional Maintenance Outage. 

9.8 Access to and Inspection of Facility. 

(A) Seller shall provide Tri-State and its authorized employees, agents 
and inspectors with reasonable access to the Facility (including Tri-State’s equipment, if 
any) for the purposes set forth herein.  Tri-State acknowledges that such access does 
not provide Tri-State with the right to direct or modify the operation of the Facility in any 
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way and further acknowledges that any exercise by Tri-State of its rights under this 
Section 9.8 shall be at its own risk and expense. 

(B) No inspections of the Facility, whether by Tri-State or otherwise, 
shall relieve Seller of its obligation to maintain the Facility and operate the same in 
accordance with Prudent Utility Practices. In no event shall any statement, 
representation, or lack thereof by Tri-State, either express or implied, relieve Seller of its 
exclusive responsibility for the Facility. 

9.9 Operating Parameters. 

(A) Seller shall operate, maintain or procure the operation and 
maintenance of the Facility in accordance with the Storage Requirements, Prudent 
Utility Practices and Applicable Law.  Subject to compliance with Prudent Utility 
Practices and Applicable Law, Seller shall operate the Facility in such a manner that 
Contract Energy shall meet all requirements required by the Interconnection Provider 
and the Transmission Provider. 

(B) Seller shall operate the Facility such that all system protective 
equipment is in service whenever the Facility is connected to, or is operated in parallel 
with, the Transmission System, except for normal testing and repair. Seller shall provide 
adequate system protection and control devices to ensure safe and protected operation 
of all energized equipment during normal testing and repair. The Facility’s protective 
equipment shall meet Institute of Electrical and Electronic Engineers and all other 
applicable industry standards.  Seller shall have qualified personnel test, calibrate and 
certify in writing the proper functioning of all protective equipment in accordance with 
the intervals and maintenance activities for each component as established by the 
appropriate reliability standards.  All of the foregoing shall be conducted in accordance 
with Prudent Utility Practices. 

9.10 Operating Committee and Operating Procedures. 

(A) Representative.  Tri-State and Seller shall each appoint one (1) 
representative and one (1) alternate representative to act in matters relating to the 
Parties’ performance obligations under this PPA and to develop operating arrangements 
for the generation, delivery and receipt of Contract Energy hereunder.  Such 
representatives shall constitute the Operating Committee, and shall be specified in 
Exhibit H.  Each Party shall notify the other Party in writing of any changes to their 
representative and provide the other Party an updated Exhibit H. The Operating 
Committee shall have no authority to amend or waive any terms or conditions of this 
PPA. 

(B) Operating Procedures.  Prior to the Commercial Operation Date, 
the Operating Committee shall develop mutually agreeable written Operating 
Procedures which shall include methods of day-to-day communications; metering, 
telemetering, telecommunications, and data acquisition procedures; key personnel list 
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for applicable Tri-State and Seller operating centers; operations and maintenance 
scheduling and reporting; Contract Energy reports; measurement of Curtailed Contract 
Energy; unit operations log; charging and dispatch of the Storage System, and such 
other matters as may be mutually agreed upon by the Parties. 

9.11 Storage System Testing 

(A) Prior to the Commercial Operation Date, Seller shall schedule and 
successfully complete a “Storage Operation Test” in accordance with Exhibit N and 
provide the results of such to Tri-State. 

(B) On an annual basis during Commercial Operation, upon seven (7) 
days prior notice to Tri-State, Seller shall schedule and complete a “Storage Periodic 
Test” in accordance with Exhibit N and provide the results of such to Tri-State. In 
addition, either Party shall have the right to require a retest at any time if such Party 
reasonably believes that the performance of the Storage System has varied materially 
from the results of the most recent Storage Test. Such retest shall be scheduled as 
soon as is reasonably practicable for the Parties consistent with Prudent Utility Practice. 

(C) If Seller fails a Storage Periodic Test, then Seller shall be required 
to commence repairs in accordance with Section 9.12. 

9.12 Storage System Repair Obligations 

In the event that any equipment failure with respect to the Storage System 
results in the Storage System failing a Storage Test, then Seller shall repair the Storage 
System in accordance with Prudent Utility Practices. Within fourteen (14) Days of such 
failure, Seller shall demonstrate such remedy to Tri-State’s satisfaction or present to Tri-
State a description of the reason for the failure and a plan and schedule for the repair. 
Seller shall diligently and expeditiously implement such repair plan and repair the 
Storage System. 

Article 10 
Environmental Attributes 

10.1 Ownership of Environmental Attributes. 

(A) Ownership of Environmental Attributes.  Payment of each of the 
Contract Energy Rate, Test Energy Rate and the Excess Contract Energy Rate to Seller 
by Tri-State includes the consideration for the purchase and ownership of, and the right 
to market and sell, all Environmental Attributes associated with the generation of 
Contract Energy, Test Energy and Excess Contract Energy, respectively. 

(B) Duration.  Environmental Attributes associated with the Contract 
Energy are owned by Tri-State and Tri-State shall have the right to own and to use such 
Environmental Attributes for any purpose, including any Environmental Attributes that 
are reserved or “banked” during the Term of this PPA but not used, sold, assigned or 
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otherwise transferred during the Term of this PPA.  Tri-State may assign its rights, title 
and interest in and to any Environmental Attributes associated with Contract Energy to 
one or more third parties under any transaction. 

10.2 Transfer of Title to Environmental Attributes; Documentation of 
Environmental Attributes Transfers. 

(A) Title.  Title to the Environmental Attributes shall irrevocably pass 
from Seller to Tri-State immediately upon the generation of Contract Energy at the 
Facility that gives rise to such Environmental Attributes. 

   
(B) Bill of Sale.  Upon request from Tri-State, Seller shall deliver to Tri-

State an Attestation and Bill of Sale in the form attached as Exhibit J for all 
Environmental Attributes delivered to Tri-State during the time period requested by Tri-
State. 

 
(C) WREGIS Compliance.  Seller shall, at its sole expense, use 

WREGIS to provide and convey to Tri-State the Environmental Attributes associated 
with the generation of Contract Energy.  Such Environmental Attributes shall be 
conveyed in a manner consistent with the WREGIS provision below promptly upon 
WREGIS certificates relating to the Facility being credited to Seller’s WREGIS account. 
 

(D) WREGIS Account.  Prior to Testing, Seller shall register the Facility 
with WREGIS and establish an account with WREGIS (“Seller’s WREGIS Account”), 
which Seller shall maintain through the Term.  Seller shall transfer the WREGIS 
certificates using “Forward Certificate Transfers” (as described in the WREGIS 
Operating Rules) from Seller’s WREGIS Account to the WREGIS account(s) of Tri-State 
or the account(s) of a designee that Tri-State identifies by written notice (“Tri-State’s 
WREGIS Account”).  Seller shall be responsible for all expenses associated with 
registering the Facility with WREGIS, establishing and maintaining Seller’s WREGIS 
Account, paying WREGIS certificate issuance and transfer fees, and transferring 
WREGIS certificates from Seller’s WREGIS Account to Tri-State’s WREGIS Account. 
 

(E) Qualified Reporting Entity.  Seller shall procure and maintain a 
Person to act as a qualified reporting entity and provide qualified reporting services for 
the Facility as required by WREGIS. 

 
(F) Reporting Compliance.  Seller, at its own cost and expense, shall 

comply with all reporting and other requirements of WREGIS relating to the Facility or 
Environmental Attributes. 

 
(G) No Liens or Encumbrances.  Environmental Attributes shall be 

transferred to Tri-State free of all liens and encumbrances. 
 
(H) Additional Certification.  Upon request from Tri-State, Seller shall, 

at its expense, register and/or certify the Facility with Governmental Authorities 
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requested by Tri-State in order to qualify the Facility as a renewable resource or qualify 
the Contract Energy and/or Environmental Attributes with such Governmental Authority 
and maintain such registration/certification for the Term. 

 
Article 11 
Security  

11.1 Seller Security Form and Amount. 

(A) Form.  As security for its obligations hereunder, Seller shall, within 
ten (10) Days after the Effective Date, post and maintain in favor of Tri-State (i) one or 
more unconditional, irrevocable, standby Letter(s) of Credit from an Issuer, (ii) a cash 
escrow account established with an Issuer in favor of Tri-State pursuant to an escrow 
agreement acceptable to Tri-State, or (iii) any combination of the foregoing (i) and (ii) 
(the “Security”);  provided that a Guaranty may be posted to satisfy part of or all of the 
Security amount set forth in Section 11.1(B) in lieu of Letter(s) of Credit or a cash 
escrow account, subject to the following conditions (x) any Guaranty provided by a 
Superior Guarantor shall not exceed Ten Million Dollars ($10,000,000), (y) any 
Guaranty provided by a Qualified Guarantor shall not exceed Five Million Dollars 
($5,000,000), and (z) the total aggregate amount of guaranteed obligations of any such 
Guaranty and any other guaranties of payment or performance related to or provided by 
the Seller, the Qualified Guarantor, the Superior Guarantor or any of their Affiliates to 
Tri-State shall not exceed an aggregate of Five Million Dollars ($5,000,000) if provided 
by a Qualified Guarantor or Ten Million Dollars ($10,000,000) if provided by a Superior 
Guarantor, unless agreed to in writing by Tri-State at its sole discretion. 

(B) Amount.  The Security shall be in the amount of: (i) Insert 
$100*(Expected Nameplate Capacity Rating in kw + Expected Energy Storage 
Capacity in kw) Dollars ($________,000) for the period beginning with the Effective 
Date and continuing thereafter. 

(C) Duration.  The Security shall remain in place for the entire Term 
(except to the extent drawn upon as provided herein).  To the extent the Security 
consists of Letter(s) of Credit expiring before the end of the Term, Seller shall cause 
their renewal or extension for additional consecutive terms of three hundred sixty (360) 
Days or more (or, if shorter, the remainder of the Term) no later than thirty (30) Days 
prior to each expiration date of such Letter(s) of Credit and written proof of such renewal 
shall be provided to Tri-State as soon as practicable thereafter, but in no event later 
than fifteen (15) Days prior to the expiration of the same.  If the Letter of Credit(s) is not 
renewed or extended as required herein, Tri-State shall have the right to demand 
payment under the Guaranty or draw immediately upon the entire amount of the Letter 
of Credit and to place the amounts so drawn, at Seller’s cost and with Seller’s funds, in 
an account controlled by Tri-State until and unless Seller provides a substitute Letter of 
Credit(s) meeting the requirements of this Article 11. 
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(D) Downgrades.  Upon the occurrence of a downgrade event, such 
that the Person providing the Security in the form of a Letter of Credit or Guaranty no 
longer meets the requirements of an Issuer, Qualified Guarantor, or Superior Guarantor, 
as applicable, Seller shall within three (3) Business Days of such downgrade event, 
provide replacement security satisfying the requirements of this Article 11.  If such 
replacement security is not provided within three (3) Business Days, Tri-State shall have 
the right to draw immediately upon the entire amount of the Letter of Credit or demand 
payment under the Guaranty, as applicable, and to place the amounts so drawn, at 
Seller’s cost and with Seller’s funds, in an account controlled by Tri-State until and 
unless Seller provides a substitute security meeting the requirements of this Article 11.  
Except as provided in this Section 11.1(D), Seller may change the form of Security at 
any time and from time-to-time upon thirty (30) Days’ prior written notice to Tri-State; 
provided that the Security shall satisfy the requirements of this Article 11 at all times. 

(E) Draw on Security.  Without notice to Seller, Tri-State may demand 
payment under or draw on the Security during the Term for Seller’s failure to meet any 
of its obligations under this PPA, including Delay Damages, the damages provided in 
Section 6.4(H), Section 6.7 and Section 12.3, and Replacement Costs.  Tri-State may 
draw or demand payment of all or any part of the appropriate amounts due to it from 
any form of Security to the extent available pursuant to this Article 11, and from all such 
forms, and in any sequence Tri-State may select; provided that any failure to draw upon 
the Security for any damages or other amounts due to Tri-State shall not prejudice Tri-
State’s rights to recover such damages or amounts in any other manner to the extent 
provided in this PPA. Tri-State shall notify Seller within five (5) Business Days following 
any draw on the Security by Tri-State, including the amount thereof and the basis 
therefor. 

(F) Release of Security.  Within thirty (30) Days following the expiration 
or termination of this PPA and the satisfaction of all of Seller’s obligations hereunder, 
Tri-State shall release any remaining balance of the Security to Seller without interest. 

(G) Replenishment.  In the event Tri-State draws upon the Security 
pursuant to this Article 11, Seller shall replenish the Security to the amount required by 
Section 11.1 within ten (10) Days of such draw. 

(H) Expenses.  Seller shall reimburse Tri-State for its expenses, 
including internal costs and expenses and reasonable attorneys’ fees, incurred by Tri-
State in connection with the preparation, negotiation, execution and/or release 
(including making a draw of funds) of the Security under this Article 11. 
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Article 12 
Default and Remedies 

12.1 Events of Default of Seller. 

(A) Seller Defaults (No Cure).  Any of the following shall constitute an 
Event of Default of Seller upon its occurrence and no cure period shall be applicable 
unless otherwise stated: 

(1) Seller’s dissolution or liquidation; 

(2) Seller makes a general assignment for the benefit of its 
creditors; 

(3) Seller’s authorization or filing of a petition in voluntary 
bankruptcy or insolvency or for reorganization or arrangement under the bankruptcy 
laws of the United States or under any insolvency law of any state, or Seller voluntarily 
taking advantage of any such law by answer or otherwise;  

(4) The sale by Seller to a third party, or diversion by Seller for 
any use, of Contract Energy committed to Tri-State by Seller other than in mitigation of 
damages for any breach by Tri-State of this PPA; 

(5) Seller starts-up, operates, charges, or discharges or permits 
or causes any third party (including Seller’s designated operator) to start-up, operate, 
charge or discharge the Storage System other than as specifically permitted under this 
PPA;  

(6) Seller intentionally or knowingly delivers, or attempts to 
deliver, Energy for sale under this PPA that was not associated with or stored by the 
Facility;  

(7) Seller’s failure to establish, and maintain, the Security in 
accordance with Article 11; 

(8) Seller’s failure to achieve Commercial Operation by the date 
that is ninety (90) Days following the Commercial Operation Milestone; 

(9) Seller’s actual fraud or tampering with Tri-State owned 
facilities or other material misrepresentation or intentional misconduct in connection with 
this PPA or the operation of the Facility; and/or 

(10) Seller’s failure to make any payment due to Tri-State under 
this PPA in accordance with Article 8 (subject to cure by Seller as provided therein). 
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(B) Seller Defaults (30 Day Cure).  Any of the following shall constitute 
an Event of Default of Seller upon its occurrence but shall be subject to cure within thirty 
(30) Days after the date of written notice from Tri-State to Seller: 

(1) Seller’s Abandonment; 

(2) Seller’s failure to maintain in effect any agreements required 
to deliver Contract Energy to the Point of Delivery pursuant to Section 5.1, including the 
Interconnection Agreement; 

(3) Seller’s failure to comply with the requirements of 
Section 10.2; 

(4) Seller’s breach of or failure to perform or comply with any 
material term of this PPA not otherwise specified in this Section 12.1; and/or 

(5) Seller’s failure to achieve any Construction Milestone, 
excluding the Commercial Operation Milestone, by the date that is ninety (90) Days 
following the date specified for such milestone. 

(C) Seller Defaults (60 Day Cure).  Any of the following shall constitute 
an Event of Default of Seller upon its occurrence but shall be subject to cure within sixty 
(60) Days after the date of written notice from Tri-State to Seller: 

(1) Seller’s assignment of this PPA, or any Change of Control of 
Seller, or Seller’s sale or transfer of its interest, or any part thereof, in the Facility, 
except as permitted in accordance with Article 19; 

(2) Any representation or warranty made by Seller in this PPA 
shall prove to have been false or misleading in any material respect when made; and/or 

(3) The filing of an involuntary case in bankruptcy or any 
proceeding under any other insolvency law against Seller. 

(D) Seller Default (Delivery Shortfall).  Seller’s failure to deliver at least 
eighty percent (80%) of the Expected Contract Energy in a Commercial Operation Year 
shall constitute an Event of Default of Seller upon its occurrence; provided that the 
Facility shall be deemed to have generated Contract Energy during such period as 
specified in Section 6.7 with such quantity to be determined using the factors set forth in 
Section 7.2(A); provided further that this Event of Default shall be curable and deemed 
cured if (i) within thirty (30) Days following the end of the energy deficient Commercial 
Operation Year, Seller cures the reason(s) for such default (or, if such cure cannot 
reasonably be effected within thirty (30) Days, Seller commences to cure such default 
within thirty (30) Days and then diligently pursues such cure to completion as soon as 
practicable thereafter), and (ii) as a result of such efforts, during the next Commercial 
Operation Year subsequent to such Default, the production of Contract Energy by the 
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Facility equals or exceeds ninety-five percent (95%) of the Expected Contract Energy 
for such period. 

Subject at all times to the limitation set forth in Section 6.1, Seller shall be 
permitted to add and/or replace Generating Units if and to the extent reasonably 
required to cure Seller’s default under this Section 12.1(D).  Seller shall keep Tri-State 
apprised at least monthly of Seller’s cure efforts under this Section 12.1(D).  If the 
production of Contract Energy fails to equal or exceed ninety-five percent (95%) of the 
Expected Contract Energy for the Commercial Operation Year following the Event of 
Default as described in this Section 12.1(D), Tri-State shall have the right to terminate 
this PPA for default upon delivery of written notice. 

(E) Storage Unavailability. Seller’s failure to maintain a Storage 
Availability of at least ninety percent (90%) on average for a Commercial Operation 
Year shall constitute an Event of Default of Seller upon its occurrence; provided that this 
Event of Default shall be curable and deemed cured if (i) within thirty (30) Days 
following the Event of Default, Seller cures the reason(s) for such default (or, if such 
cure cannot reasonably be effected within thirty (30) Days, Seller commences to cure 
such default within thirty (30) Days and then diligently pursues such cure to completion 
as soon as practicable thereafter), and (ii) as a result of such efforts, during the next 
Commercial Operation Year subsequent to such Default, the Storage Availability equals 
or exceeds ninety percent (90%). 

Seller shall keep Tri-State apprised at least monthly of Seller’s cure efforts 
under this Section 12.1(D).  If the Storage Availability fails to equal or exceed ninety 
percent (90%) for the Commercial Operation Year following the Event of Default as 
described in this Section 12.1(E), Tri-State shall have the right to terminate this PPA for 
default upon delivery of written notice. 

12.2 Events of Default of Tri-State. 

(A) Tri-State Defaults (No Cure).  Any of the following shall constitute 
an Event of Default of Tri-State upon its occurrence and no cure period shall be 
applicable, unless otherwise stated: 

(1) Tri-State’s dissolution or liquidation, provided, however, that 
division of Tri-State into multiple entities shall not constitute dissolution or liquidation; 

(2) Tri-State makes a general assignment for the benefit of 
creditors; 

(3) Tri-State’s authorization or filing of a voluntary petition in 
bankruptcy or insolvency or for reorganization or arrangement under the bankruptcy 
laws of the United States or under any insolvency law of any State, or Tri-State 
voluntarily taking advantage of any such law by answer or otherwise; and/or 
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(4) Tri-State’s failure to make any payment due to Seller under 
this PPA in accordance with Article 8 (subject to cure by Tri-State as provided therein). 

(B) Tri-State Defaults (30 Day Cure).  Tri-State’s failure to comply with 
any material obligation under this PPA not otherwise specified in this Section 12.2 shall 
constitute an Event of Default of Tri-State if not cured within thirty (30) Days after the 
date of written notice from Seller to Tri-State. 

(C) Tri-State Defaults (60 Day Cure).  Any of the following shall 
constitute an Event of Default of Tri-State upon its occurrence but subject to cure sixty 
(60) Days after the date of written notice from Seller to Tri-State: 

(1) The filing of an involuntary case in bankruptcy or any 
proceeding under any other insolvency law against Tri-State; 

(2) Tri-State’s assignment of this PPA, except as permitted in 
accordance with Article 19; and/or 

(3) Any representation or warranty made by Tri-State in this 
PPA shall prove to have been false or misleading in any material respect when made. 

12.3 Damages Prior to Termination. 

Upon the occurrence of an Event of Default, the non-defaulting Party shall have 
the right to collect damages accruing prior to the termination of this PPA from the 
defaulting Party as set forth below, and the payment of any such damages accruing 
prior to the cure of an Event of Default shall constitute an element of any respective 
cure.  For all Events of Default (including failure to achieve the Commercial Operation 
Milestone) the non-defaulting Party shall be entitled to receive from the defaulting Party 
all of the direct damages incurred by the non-defaulting Party in connection with such 
Event of Default.  The Parties agree that the damages recoverable by Tri-State 
hereunder on account of an Event of Default of Seller prior to termination of this PPA 
shall include an amount calculated at the end of each Month during an Event of Default 
equal to the Deficiency MWhs multiplied by the applicable Contract Energy Rate during 
such Commercial Operation Year and Tri-State may draw the appropriate amounts from 
the Security. Each Party agrees and acknowledges that (i) the damages that Tri-State 
would incur at such time prior to termination of this PPA due to Seller’s failure to 
perform would be difficult or impossible to predict with certainty, and (ii) it is impractical 
and difficult to assess actual damages in the circumstances stated, and therefore the 
liquidated damages as agreed to by the Parties set forth in this Section 12.3 are a fair 
and reasonable calculation of such damages. 

12.4 Termination. 

Upon the occurrence of an Event of Default that has not been cured within the 
applicable time period, if any, the non-defaulting Party shall have the right to declare a 
date, which shall be between fifteen (15) and thirty (30) Days after the notice thereof, 
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upon which this PPA shall terminate.  Neither Party shall have the right to terminate this 
PPA except as provided for upon the occurrence of an Event of Default as described 
above or as otherwise may be explicitly provided for in this PPA.  Upon the termination 
of this PPA under this Section 12.4, the non-defaulting Party shall be entitled to receive 
from the defaulting Party, all of the direct damages incurred by the non-defaulting Party 
related to such Event of Default, including, if Seller is the defaulting Party, the value of 
future Replacement Costs for the then remaining Term based upon, in the case of 
Energy, the amount of Expected Contract Energy that should have been delivered 
provided, however, that, if the Replacement Costs amount is negative, the Replacement 
Costs shall be deemed to be zero. 

12.5 Operation by Tri-State Following Event of Default of Seller. 

(A) Subject to the rights of the Financing Parties, on occasion of an 
Event of Default and after the expiration of the cure period provided in respect thereof, if 
any, and prior to any termination of this PPA as a result thereof, Tri-State shall have the 
right, but not the obligation, to possess, assume control of, and operate the Facility as 
agent for Seller (in accordance with Seller’s rights, obligations, and interest under this 
PPA) during the period provided for herein.  Seller shall not grant any Person, other 
than the Financing Parties, a right to possess, assume control of, and operate the 
Facility that is equal to or superior to Tri-State’s right under this Section 12.5. 

(B) Tri-State shall give Seller and the Financing Parties ten (10) Days’ 
prior notice of the contemplated exercise of Tri-State’s rights under this Section 12.5.  
Upon such notice, Seller shall collect and have available at a convenient, central 
location at the Facility all documents, contracts, books, manuals, reports, and records 
required to construct, operate, and maintain the Facility in accordance with Prudent 
Utility Practice, including all Operating Records.  Upon such notice, Tri-State, its 
employees, contractors, or designated third parties shall have the unrestricted right to 
enter the Site and Facility for the purpose of constructing and/or operating the Facility. 

(C) Tri-State shall be entitled to immediately draw upon the Security to 
cover any expenses incurred by Tri-State in exercising its rights under this Section 12.5. 

(D) During any period that Tri-State is in possession of and 
constructing and/or operating the Facility pursuant to this Section 12.5, Tri-State shall 
perform and comply with all of the obligations of Seller under this PPA and shall use the 
proceeds from the sale of electricity generated by the Facility to first, reimburse Tri-
State for any and all expenses reasonably incurred by Tri-State in taking possession of 
and operating the Facility, and to second, remit any remaining proceeds to Seller. 

(E) During any period that Tri-State is in possession of and operating 
the Facility, Seller shall retain legal title to and ownership of the Facility and Tri-State 
shall assume possession, operation, and control solely as agent for Seller. 
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(1) In the event that Tri-State is in possession and control of the 
Facility for an interim period, Seller may resume operation and Tri-State shall relinquish 
its right to operate when Seller demonstrates to Tri-State’s satisfaction that it will 
remove those grounds that originally gave rise to Tri-State’s right to operate the Facility, 
as provided above, in that Seller (i) will resume operation of the Facility in accordance 
with the provisions of this PPA, and (ii) has cured any Events of Default of Seller that 
allowed Tri-State to exercise its rights under this Section 12.5 (or, if the Event of Default 
is of such a nature that it cannot be cured by Seller without possession of the Facility, 
reasonable assurance that Seller will cure such Event of Default promptly following 
resumption of possession). 

(2) In the event that Tri-State is in possession and control of the 
Facility for an interim period, the Financing Parties, or any nominee or transferee 
thereof, may foreclose and take possession of and operate the Facility and Tri-State 
shall relinquish its right to operate when the Financing Parties or any nominee or 
transferee thereof, requests such relinquishment. 

(F) Tri-State’s exercise of its rights hereunder to possess and operate 
the Facility shall not be deemed an assumption by Tri-State of any liability attributable to 
Seller.  If at any time after exercising its rights to take possession of and operate the 
Facility Tri-State elects to return such possession and operation to Seller, Tri-State shall 
provide Seller with at least fifteen (15) Days’ prior notice of the date Tri-State intends to 
return such possession and operation, and upon receipt of such notice Seller shall take 
all measures necessary to resume possession and operation of the Facility on such 
date. 

(G) In the event Tri-State assumes operation of the Facility under this 
Section 12.5, Tri-State shall operate the Facility in accordance with Prudent Utility 
Practice. 

12.6 Replacement Costs. 

Upon termination for an Event of Default, subject to Section 12.11, Tri-State shall 
be entitled to Replacement Costs for the balance of the Term (based upon, in the case 
of Energy, the amount of Expected Contract Energy) had this PPA not been terminated, 
and Tri-State may draw the appropriate amounts from the Security. 

12.7 Specific Performance. 

In addition to the other remedies specified in this Article 12, in the event that any 
Event of Default of Seller is not cured within the applicable cure period set forth herein, 
Tri-State shall have the right to specific performance.  The Parties agree that in the 
event Tri-State seeks injunctive relief in connection with the foregoing, that such action 
may be taken without the necessity of posting of a bond or other security as would 
otherwise be required under Applicable Law. 
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12.8 Remedies Cumulative. 

Each right or remedy of the Parties provided for in this PPA shall be cumulative 
of and shall be in addition to every other right or remedy provided for in this PPA, and 
the exercise, or the beginning of the exercise, by a Party of any one or more or the 
rights or remedies provided for herein shall not preclude the simultaneous or later 
exercise by such Party of any or all other rights or remedies provided for herein. 

12.9 Forward Contracts.  

The Parties agree that this PPA is a “forward contract” for purposes of the U. S. 
Bankruptcy Code; all payments made or to be made by one Party to the other Party 
pursuant to this PPA are “settlement payments” within the meaning of the U.S. 
Bankruptcy Code; and all transfers of Security by Seller to Tri-State under this PPA are 
“margin payments” within the meaning of the U.S. Bankruptcy Code. 
 

12.10 Waiver and Exclusion of Other Damages. 

NEITHER PARTY SHALL BE LIABLE TO THE OTHER PARTY FOR 
CONSEQUENTIAL, INCIDENTAL, PUNITIVE, EXEMPLARY OR INDIRECT 
DAMAGES, LOST PROFITS OR OTHER BUSINESS INTERRUPTION DAMAGES BY 
STATUTE, IN TORT OR CONTRACT (EXCEPT TO THE EXTENT EXPRESSLY 
PROVIDED HEREIN); PROVIDED THAT IF EITHER PARTY IS HELD LIABLE TO A 
THIRD PARTY FOR SUCH DAMAGES AND THE PARTY HELD LIABLE FOR SUCH 
DAMAGES IS ENTITLED TO INDEMNIFICATION THEREFOR FROM THE OTHER 
PARTY, THE INDEMNIFYING PARTY SHALL BE LIABLE FOR, AND OBLIGATED TO 
REIMBURSE THE INDEMNIFIED PARTY FOR, SUCH DAMAGES, ALL IN 
ACCORDANCE WITH THE INDEMNIFICATION PROVISIONS OF ARTICLE 17. 

12.11 Duty to Mitigate. 

Each Party (i)  has a general duty to mitigate all damages hereunder (other than 
Delay Damages, or the damages provided in Section 6.4(H), Section 6.7 and Section 
12.3) and (ii) shall use commercially reasonable efforts to minimize any damages it may 
incur as a result of the other Party’s performance or non-performance of this PPA. 

12.12 Limitation of Liability. 

Except as otherwise provided in this Section 12.12, Seller’s aggregate financial 
liability to Tri-State for Delay Damages pursuant to Section 4.3, shall not exceed an 
amount equal to Insert $100*(Expected Nameplate Capacity Rating in kw + 
Expected Energy Storage Capacity in kw) Dollars ($________,000) and Seller’s 
aggregate financial liability to Tri-State for Replacement Costs and other damages, 
excluding Delay Damages, shall not exceed Insert $250*(Expected Nameplate 
Capacity Rating in kw + Expected Energy Storage Capacity in kw) Dollars 
($________,000).  If at any time during the Term, Tri-State incurs damages in excess of 
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the limitations set forth above which Seller does not agree to pay when billed by Tri-
State, Tri-State shall have the right to declare a termination of this PPA under 
Section 12.1, unless such damages are disputed in good faith.  The limitations on 
damages set forth in this Section 12.12 shall not apply to damages arising out of any of 
the following events: 

(A) damage or tampering with Tri-State owned facilities caused by 
negligence, breach of this PPA or other misconduct by Seller, its directors, officers, 
employees and agents;  

(B) the sale by Seller to a third party, or diversion by Seller for any use, 
of Contract Energy committed to Tri-State under this PPA, including use, operation, 
charging or discharging of the Storage System, other than in mitigation of damages for 
any breach by Tri-State of this PPA; 

(C) Seller’s intentional misrepresentation or intentional misconduct in 
connection with this PPA or the operation of the Facility; 

(D) Seller’s failure (i) to maintain insurance coverages in the types and 
amounts required by this PPA or (ii) to apply any insurance proceeds to reconstruct the 
Facility following a casualty; 

(E) any claim for indemnification herein; 

(F) any Environmental Contamination; or 

(G) damages incurred by Tri-State in connection with any bankruptcy or 
insolvency proceeding involving Seller, including Tri-State’s loss of the benefit of its 
bargain due to rejection or other termination of this PPA in such proceeding. 

Article 13 
Contract Administration and Notices 

13.1 Notices in Writing. 

Notices required by this PPA shall be addressed to the other Party, including the 
other Party’s representative on the Operating Committee, at the addresses specified in 
Exhibit I, as either Party updates them from time to time by written notice to the other 
Party.  Any notice, request, consent, or other communication required or authorized 
under this PPA to be given by one Party to the other Party shall be in writing.  It shall 
either be hand delivered or delivered by electronic mail with a copy mailed via overnight 
service with signature required upon receipt, to the representative of said other Party.  
Any such notice, request, consent, or other communication shall be deemed to have 
been received by the close of the Business Day on which it was hand delivered or 
transmitted electronically (unless hand delivered or transmitted after such close in which 
case it shall be deemed received at the close of the next Business Day).  Real-time or 
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routine communications concerning Facility operations shall be exempt from this 
Section 13.1. 

13.2 Representative for Notices. 

Each Party shall maintain a designated representative to receive notices.  Such 
representative may, at the option of each Party, be the same person as that Party’s 
representative or alternate representative on the Operating Committee, or a different 
person.  Either Party may, by written notice to the other Party, change the 
representative or the address to which such notices and communications are to be sent 
and shall provide the other Party an updated Exhibit I. 

13.3 Authority of Representatives. 

The Parties’ designated representatives shall have authority to act for its 
respective principals in all technical matters relating to performance of this PPA and to 
attempt to resolve disputes or potential disputes.  However, in their capacity as 
representatives, they shall not have the authority to amend or waive any provision of 
this PPA. 

13.4 Operating Records. 

Originals or copies of all Operating Records shall be maintained at the Facility or 
such other location in the State in which the Facility is located as may be specified by 
Seller from time to time.  Tri-State may examine and make copies of such Operating 
Records from time to time upon request, during normal business hours. 

13.5 Books and Records. 

Seller and Tri-State shall each keep complete and accurate records and all other 
data required by each of them for the purposes of proper administration of this PPA, 
including metering, billing and payment records, and such records as may be required 
by Governmental Authorities in the prescribed format. 

13.6 Audit Rights. 

During the Term and for a period of three (3) years after the Term, Tri-State shall 
have the right, at its sole expense, with reasonable advance written notice and during 
normal working hours, to examine the records of Seller to the extent reasonably 
necessary to verify the accuracy of any statement, charge or computation made 
pursuant to this PPA. 

13.7 Operating Log. 

Seller shall maintain an accurate and up-to-date operating log, in electronic 
format, at the Facility with records of energy production and storage (by individual block 
or Generating Unit and Storage Unit); changes in operating status; meteorological data; 
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maintenance; Storage System Forced Outage and Forced Outages (the “O&M 
Records”).  Within thirty (30) Days after the end of each quarter of the Year, Seller shall 
submit to Tri-State, in a mutually agreeable format, a copy of the O&M Records for the 
prior quarter. 

13.8 Provision of Real Time Data. 

Seller shall, at least five (5) Business Days prior to the delivery of Test Energy 
and continuing through the Term, make the following data available to Tri-State on a 
real-time basis, at the Tri-State RTU: 

(1) production of Energy in MW and MWh; 

(2) [in-service status for each Generating Unit][feeder level 
breaker status] and Storage Unit; 

(3) [Generating Unit MW output][inverter availability and 
generation in kW] and Storage Unit output; 

(4) Storage Unit Energy available for discharge; 

(5) [wind speed and direction at each Generating Unit][solar 
irradiance as measured by the pyranometers at the Facility]; 

(6) ambient temperature [solar only- and solar panel 
temperature]; 

(7) [solar only- stow indication][wind only- icing indication and 
overspeed indication for each Generating Unit]; 

(8) humidity; and 

(9) barometric pressure. 

13.9 Dispute Resolution. 

(A) The Parties agree that it is in the best interest of both Parties to 
attempt to resolve disputes that arise under this PPA in a quick and inexpensive 
manner.  To that end, the Parties commit to use their best efforts to resolve disputes 
informally. For all disputes that arise pursuant to this PPA, the Parties immediately, 
through their designated representatives selected in the sole discretion of each Party 
(individually, the “Party Representative”, together, the “Parties’ Representatives”), shall 
negotiate with one another in good faith in order to reach resolution of the dispute.  
Such negotiation shall commence within fourteen (14) Days of the date of the letter from 
one Party Representative notifying the other Party Representative of the nature of the 
dispute.  In the event that the Parties’ Representatives cannot agree to a resolution of 
the dispute within thirty (30) Days after the commencement of negotiations, written 
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notice of the dispute (the “Dispute Notice”), together with a statement describing the 
issues or claims, shall be delivered, within seventy-two (72) hours after the expiration of 
such thirty (30) Day period, by each of the Parties’ Representatives to its respective 
senior manager or official (such senior manager or official to be selected by each of the 
Party Representatives in his or her sole discretion, provided such senior manager or 
official has authority to bind the respective Party).  Within three (3) Business Days after 
receipt of the Dispute Notice, the senior manager or officials for both Parties shall 
negotiate in good faith to resolve the dispute. If the Parties are unable to resolve the 
dispute within fourteen (14) Days of receipt of the Dispute Notice by the senior manager 
or officials, either Party may seek available legal remedies. 

(B) SELLER AND TRI-STATE EACH HEREBY KNOWINGLY, 
VOLUNTARILY AND INTENTIONALLY WAIVE ANY RIGHTS THEY MAY HAVE TO A 
TRIAL BY JURY IN RESPECT OF ANY LITIGATION BASED HEREON, OR ARISING 
OUT OF, UNDER, OR IN CONNECTION WITH, THIS PPA OR ANY COURSE OF 
CONDUCT, COURSE OF DEALING, STATEMENTS (WHETHER ORAL OR 
WRITTEN) OR ACTIONS OF SELLER AND TRI-STATE RELATED HERETO. 

Article 14 
Force Majeure 

14.1 Definition of Force Majeure Event. 

(A) A “Force Majeure Event” shall mean (i) an event or circumstance 
that is not reasonably foreseeable, (ii) is beyond the reasonable control of, and is not 
caused by, the negligence or lack of due diligence of the affected Party or its 
contractors or suppliers and (iii) adversely affects the performance by that Party of its 
obligations under or pursuant to this PPA.  Such events or circumstances may include: 
actions or inactions of civil or military authority (including courts and governmental or 
administrative agencies), acts of God, war, riot or insurrection, terrorism, blockades, 
embargoes, sabotage (including arson and vandalism), epidemics, explosions and fires 
not originating in the Facility or caused by its operation, hurricanes, floods, strikes, 
lockouts or other labor disputes (not caused by the failure of the affected Party to 
comply with the terms of a collective bargaining agreement). 

(B) The failure of a transmission line or element due to a Force 
Majeure Event that prevents Tri-State from delivering Contract Energy from the Point of 
Delivery is considered a Force Majeure Event.  

(C) Equipment breakdown or the inability of Seller to use equipment 
due to its design, construction, operation, maintenance, the inability of Seller to meet 
regulatory standards, or failure by Seller to obtain on a timely basis and maintain a 
necessary permit or other regulatory approval, is not considered a Force Majeure Event. 

(D) Notwithstanding the foregoing, the term “Force Majeure Event” 
does not include any of the following (i) inability by Seller to procure the Generating 
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Units, Storage Units, or any component parts therefor, or any associated equipment for 
the Facility for any reason (the risk of which is assumed by Seller) or any increase in the 
price to procure the Generating Units, Storage Units or any component parts therefor, 
including due to changes in any import or export duties or tariffs, (ii) any other acts or 
omissions of any third party, including any vendor, materialman, customer, or supplier of 
Seller, unless such acts or omissions are themselves excused by reason of a Force 
Majeure Event under Section 14.1(A); (iii) any full or partial curtailment in the electric 
output of the Facility that is caused by or arises from a mechanical or equipment 
breakdown or other mishaps, events or conditions attributable to normal wear and tear 
or flaws, except as caused by a Force Majeure Event under Section 14.1(A), (iv) failure 
of Seller to abide by Prudent Utility Practices, (v) changes in market conditions that 
affect the cost of supplies, or that affect demand or price for power and/or 
Environmental Attributes; (vi) any labor strikes, slow downs or stoppages, or other labor 
disruptions against Seller’s contractors, subcontractors, vendors, or suppliers; (vii) 
changes in Applicable Laws; (viii) failure of Seller or the Facility to qualify or be eligible 
for any Tax Credit or Additional Tax Benefits, including any federal, state, or local tax 
credits or exemptions; (ix) any delay or inability of Seller to construct or install any 
required interconnection or transmission facilities required to be constructed and 
installed in order for Seller to meet its obligations hereunder, including any delays of the 
Interconnection Provider; (x) Seller’s failure to timely apply for, or diligently pursue, any 
of the Governmental Approvals set forth in Exhibit F; or (xi) weather events or sudden 
actions of the natural elements within twenty (20) year normal weather patterns. 

(E) In the event that any delay or failure of performance (including a 
significant reduction in the delivery of Contract Energy) caused by a Force Majeure 
Event affecting Seller continues for an uninterrupted period of sixty (60) Days from its 
inception, the Term of this PPA shall be extended on a day for day basis for the duration 
of the Force Majeure Event (including the initial sixty (60) Days from its inception) with a 
maximum extension of the Term of this PPA for all Force Majeure Events not to exceed 
four (4) years; provided that the Commercial Operation Year for purposes of 
determining the applicable Contract Energy Rate and Expected Contract Energy shall 
be tolled on a day for day basis for the duration of the Force Majeure Event. 

(F) In the event that any delay or failure of performance (including a 
significant reduction in the delivery of Contract Energy) caused by a Force Majeure 
Event affecting Seller continues for an uninterrupted period of ninety (90) Days from its 
inception (with respect to a Force Majeure Event occurring prior to COD) or three 
hundred sixty-five (365) Days from its inception (with respect to a Force Majeure Event 
occurring after COD), the Party not claiming a Force Majeure Event may, at any time 
following the end of such period, terminate this PPA upon written notice to the affected 
Party, without further obligation by either Party except as to costs and balances incurred 
prior to the effective date of such termination. 

(G) Except as otherwise provided in this PPA, and subject to 
compliance with the notice, mitigation and other requirements of this Article 14, each 
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Party shall be excused from performance when non-performance was caused, directly 
or indirectly, by a Force Majeure Event but only and to the extent thereof. 

14.2 Notification Obligations. 

In the event of any delay or nonperformance resulting from a Force Majeure 
Event, the Party claiming that a Force Majeure Event has occurred shall notify the other 
Party immediately by telephonic communication and in writing, within five (5) Days of 
such occurrence, of the nature, cause, date of commencement thereof and the 
anticipated duration, and shall indicate whether any deadlines or date(s) imposed 
hereunder may be affected thereby.  The suspension of performance shall be of no 
greater scope and of no greater duration than the cure for the Force Majeure Event 
requires.  A Party claiming that a Force Majeure Event has occurred shall not be entitled 
to any relief therefor unless and until confirming notice is provided.  The Party claiming 
that a Force Majeure Event has occurred shall notify the other Party of the cessation of 
the Force Majeure Event or of the conclusion of the affected Party’s cure for the Force 
Majeure Event, in either case within two (2) Business Days thereof. 

14.3 Duty to Mitigate. 

The Party claiming that a Force Majeure Event has occurred shall use 
commercially reasonable efforts to cure the cause(s) preventing its performance of this 
PPA; provided, however, that the settlement of strikes, lockouts and other labor 
disputes shall be entirely within the discretion of the affected Party and such Party shall 
not be required to settle such strikes, lockouts or other labor disputes by acceding to 
demands which such Party deems to be unreasonable. 

14.4 Delay Caused by Force Majeure Event. 

Upon the occurrence and during the continuance of a Force Majeure Event and 
the effects thereof, to the extent that a Force Majeure Event affects the ability of Tri-
State, Interconnection Provider or Transmission Provider to accept Energy from the 
Facility or to the extent that a Force Majeure Event affects the ability of Seller to Test 
pursuant to Section 9.2 or to deliver Energy from the Facility, then the hours during 
which the Force Majeure Event occurs shall be excluded from the payment calculations 
as set forth in Article  7.1. 

Article 15 
Representations and Warranties 

15.1 Seller’s Representations and Warranties. 

Seller hereby represents and warrants as of the date hereof as follows: 

(A) Seller is a ________, duly organized, validly existing and in good 
standing under the laws of the state of _________.  Seller is qualified to do business in 
________ and in each other jurisdiction where the failure to so qualify would have a 
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material adverse effect on the business or financial condition of Seller.  Seller has all 
requisite power and authority to conduct its business, to own its properties, and to 
execute, deliver, and perform its obligations under this PPA. 

(B) The execution, delivery, and performance of its obligations under 
this PPA by Seller have been duly authorized by all necessary corporate action, and do 
not and will not: 

(1) require any consent or approval by any governing body of 
Seller, other than that which has been obtained and is in full force and effect (evidence 
of which shall be delivered to Tri-State upon execution of this PPA); 

(2) violate any Applicable Law, the violation of which could have 
a material adverse effect on the ability of Seller to perform its obligations under this 
PPA; 

(3) result in a breach or constitute a default under Seller’s 
organizational documents or bylaws, or any indenture or loan or credit agreement, or 
any other agreement, lease, or instrument to which Seller is a party or by which Seller 
or its properties or assets may be bound or affected, or any judgment, order, statute, or 
regulation that is applicable to Seller or the Facility; or 

(4) result in, or require the creation or imposition of any 
mortgage, deed of trust, pledge, lien, security interest, or other charge or encumbrance 
of any nature (other than as may be contemplated by this PPA) upon or with respect to 
any of the assets or properties of Seller now owned or hereafter acquired.  

(C) The obligations of Seller under this PPA are valid and binding 
obligations of Seller, enforceable against it in accordance with its terms, except as the 
enforceability hereof may be limited by general principles of equity or bankruptcy, 
insolvency, bank moratorium or similar laws affecting creditors’ rights generally and 
laws restricting the availability of equitable remedies. 

(D) The individual of Seller executing this PPA is authorized to do so 
and is authorized to bind Seller to the obligations under this PPA. 

(E) The execution and performance of this PPA shall not conflict with or 
constitute a breach or default under any contract or agreement of any kind to which 
Seller is a party. 

(F) Except for those permits, consents, approvals, licenses and 
authorizations identified in Exhibit F, which Seller anticipates will be obtained by Seller 
in the ordinary course of business, all Governmental Approvals necessary for Seller’s 
execution, delivery and performance of this PPA have been duly obtained and are in full 
force and effect. 
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(G) That it has arranged for sufficient financing and other funding 
required to complete the construction of the Facility in accordance with this PPA and to 
achieve Commercial Operation on or before the Commercial Operation Milestone. 

(H) That the Environmental Attributes, as to which right and title is to be 
transferred to Tri-State under this PPA are, or will be: (1) compliant with the definitions 
of local, state, or federal renewable portfolio standard rules and requirements, (2) free 
and clear of any liens, encumbrances and/or defects of title; and (3) shall not otherwise 
been, nor will be sold, retired, claimed, or represented as part of electricity output or 
sales, or used to satisfy obligations in any other jurisdiction. 

(I) Within the meaning of the U.S. Bankruptcy Code, Seller is a 
“forward contract merchant.” 

15.2 Tri-State’s Representations and Warranties. 

Tri-State hereby represents and warrants as of the date hereof as follows: 

(A) Tri-State is a cooperative corporation duly organized, validly 
existing and in good standing under the laws of the state of Colorado and is qualified in 
each other jurisdiction where the failure to so qualify would have a material adverse 
effect upon the business or financial condition of Tri-State.  Tri-State has all requisite 
power and authority to conduct its business, to own its properties, and to execute, 
deliver, and perform its obligations under this PPA. 

(B) The execution, delivery, and performance of its obligations under 
this PPA by Tri-State have been duly authorized by all necessary corporate action, and 
do not and will not: 

(1) require any consent or approval of Tri-State’s members; 

(2) violate any Applicable Law, the violation of which could have 
a material adverse effect on the ability of Tri-State to perform its obligations under this 
PPA; 

(3) result in a breach or constitute a default under Tri-State’s 
corporate charter or bylaws, or under any agreement relating to the management or 
affairs of Tri-State, or any indenture or loan or credit agreement, or any other 
agreement, lease, or instrument to which Tri-State is a party or by which Tri-State or its 
properties or assets may be bound or affected, the breach or default of which could 
reasonably be expected to have a material adverse effect on the ability of Tri-State to 
perform its obligations under this PPA; or 

(4) result in, or require the creation or imposition of, any 
mortgage, deed of trust, pledge, lien, security interest, or other charge or encumbrance 
of any nature (other than as may be contemplated by this PPA) upon or with respect to 
any of the assets or properties of Tri-State now owned or hereafter acquired, the 
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creation or imposition of which could reasonably be expected to have a material 
adverse effect on the ability of Tri-State to perform its obligations under this PPA. 

(C) This PPA is a valid and binding obligation of Tri-State, enforceable 
against it in accordance with its terms, except as the enforceability hereof may be 
limited by general principles of equity or bankruptcy, insolvency, bank moratorium or 
similar laws affecting creditors’ rights generally and laws restricting the availability of 
equitable remedies. 

(D) The individual of Tri-State executing this PPA is authorized to do so 
and is authorized to bind Tri-State to the obligations under this PPA. 

(E) The execution and performance of this PPA shall not conflict with or 
constitute a breach or default under any contract or agreement of any kind to which Tri-
State is a party or any judgment, order, statute, or regulation that is applicable to Tri-
State. 

(F) Within the meaning of the U.S. Bankruptcy Code, Tri-State is a 
“forward contract merchant.” 

Article 16 
Insurance 

16.1 Evidence of Insurance. 

Seller shall, upon execution of this PPA and promptly after the renewal of each 
policy of insurance coverage required in Exhibit D, provide Tri-State with one copy of 
insurance certificates or other evidence in a form acceptable to Tri-State evidencing the 
insurance coverages required to be maintained in accordance with Exhibit D to this 
PPA.  Such certificates shall (i) include Tri-State as an additional insured (except 
worker’s compensation); (ii) provide that the applicable insurer shall endeavor to provide 
Tri-State with thirty (30) Days’ prior written notice of non-renewal or cancellation of the 
policies required in Exhibit D (except that such notice shall be ten (10) Days for 
non-payment of premiums); and (iii) provide a waiver of any rights of subrogation 
against Tri-State, its Affiliates and their officers, directors, agents, subcontractors, and 
employees.  Insurance carriers providing the coverages required in Exhibit D, must 
have a policy holders rating of “A-“ or better, and a financial size of “Class VII” or better 
as published in the most recent edition of Best’s Insurance Reports.  Any policy of 
insurance furnished hereunder shall be written by an insurer authorized to write such 
coverage in the state where the Facility is located.  All policies shall be written on an 
occurrence basis, except as provided in Section 16.2.  All policies shall include 
language providing that Seller’s policy shall be primary in all instances regardless of like 
coverages, if any, carried by Tri-State.  Seller’s liability under this PPA is not limited to 
the amount of insurance coverage required herein.  Seller shall notify Tri-State 
immediately should the policies required in Exhibit D be cancelled before the expiration 
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date, if the insureds receive a non-renewal notice from its carrier, or if there is any 
material adverse change of coverage. 

16.2 Term and Modification of Insurance. 

(A) All insurance required under this PPA shall cover occurrences 
during the Term and for a period of two (2) years after the Term.  In the event that any 
insurance as required herein is commercially available only on a “claims-made” basis, 
such insurance shall provide for a retroactive date not later than the later of (i) the 
Effective Date, or (ii) the cancellation date of any occurrence basis policies that such 
insurance has replaced. 

(B) Tri-State shall have the right to request modification of the 
insurance minimum limits specified in Exhibit D in order to maintain reasonable 
coverage amounts.  Seller shall make all commercially reasonable efforts to comply with 
any such request.  Tri-State shall reimburse Seller for all premium increases and other 
costs incurred by Seller in complying with any such Tri-State request for modification of 
the insurance minimum limits specified in Exhibit D. 

16.3 Application of Proceeds. 

Seller shall apply any insurance proceeds to reconstruction of the Facility 
following a casualty. 
 

Article 17 
Indemnity 

17.1 Indemnification. 

Each Party (the “Indemnifying Party”) shall, to the extent permitted by Applicable 
Law, indemnify, pay, defend and hold harmless the other Party (the “Indemnified Party”) 
and its officers, directors, employees, agents and contractors from and against any and 
all claims or demands of a third party, costs or expenses (including reasonable 
attorneys’ fees) for loss, damages, or injury to persons or property of the Indemnified 
Party (or to third parties) (collectively, “Losses”) caused by, arising out of, or resulting 
from: 

(A) a breach by the Indemnifying Party of its covenants, 
representations, and warranties or obligations hereunder; 

(B) a violation or alleged violation of Applicable Laws by the 
Indemnifying Party; 

(C) any act or omission by the Indemnifying Party or its contractors, 
agents, servants or employees in connection with the installation, testing, inspection, or 
operation or maintenance of its respective facilities or equipment; 
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(D) any defect in, failure of, or fault related to, the Indemnifying Party’s 
facilities or equipment; or 

(E) the negligence or intentional acts or other misconduct of the 
Indemnifying Party or its contractors, agents, servants, employees or any authorized 
persons acting on behalf of such Indemnifying Party. 

17.2 Indemnification for Fines and Penalties. 

Any fines or other penalties incurred by a Party (other than fines or penalties due 
to the negligence or intentional acts or other misconduct of the other Party) for non-
compliance with any Applicable Laws shall be the sole responsibility of the non-
complying Party. 

17.3 Limitations 

(A) The foregoing indemnification obligations shall apply 
notwithstanding any contributory misconduct of the Indemnified Party, but the 
Indemnifying Party’s liability to indemnify the Indemnified Party shall be reduced in 
proportion to the percentage by which the Indemnified Party’s misconduct caused the 
damages. 

(B) Neither Party shall be indemnified for Losses resulting from the sole 
negligence or intentional acts or misconduct of the directors, officers, employees, or 
agents of such Party 

17.4 Notice of Proceedings. 

Each Party shall promptly notify the other Party of any loss or proceeding in 
respect of which such notifying Party is or may be entitled to indemnification pursuant to 
Section 17.1.  Such notice shall be given as soon as reasonably practicable after the 
relevant Party becomes aware of the loss or proceeding and that such loss or 
proceeding may give rise to an indemnification, but in any event no later than seven (7) 
Days after the receipt by the Party seeking indemnification of notice of the 
commencement of any action for which indemnity may be sought. The delay or failure of 
such Indemnified Party to provide the notice required pursuant to this Section 17.4 to 
the other Party shall not release the other Party from any indemnification obligation 
which it may have to such Indemnified Party except (i) to the extent that such failure or 
delay materially and adversely affected the Indemnifying Party’s ability to defend such 
action or increased the amount of the loss, and (ii) that the Indemnifying Party shall not 
be liable for any costs or expenses of the Indemnified Party in the defense of the claim, 
suit, action or proceeding during such period of failure or delay. 

17.5 Defense of Claims. 

(A) Whether or not acknowledging in writing its obligation to indemnify 
an Indemnified Party to the extent required pursuant to this Section 17.5, the 
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Indemnifying Party shall be entitled, at its option, to assume and control the defense of 
such claim, action, suit or proceeding at its expense with counsel of its selection, 
subject to the prior approval of the Indemnified Party. 

(B) Unless and until the Indemnifying Party acknowledges in writing its 
obligation to indemnify the Indemnified Party to the extent required pursuant to this 
Section 17.5 and assumes control of the defense of a claim, suit, action or proceeding 
in accordance with paragraph (A) above, the Indemnified Party shall have the right, but 
not the obligation, to contest, defend and litigate, with counsel of its own selection, any 
claim, action, suit or proceeding by any third party alleged or asserted against such 
Party in respect of, resulting from, related to or arising out of any matter for which it is 
entitled to be indemnified hereunder, and the reasonable costs and expenses thereof 
shall be subject to the indemnification obligations of the Indemnifying Party hereunder. 

(C) Neither the Indemnifying Party nor the Indemnified Party shall be 
entitled to settle or compromise any such claim, action, suit or proceeding without the 
prior consent of the other; provided, however, that after agreeing in writing to indemnify 
the Indemnified Party, the Indemnifying Party may, subject to paragraph (D) below, 
settle or compromise any claim without the approval of such Indemnified Party. Except 
where such consent is unreasonably withheld, if an Indemnified Party settles or 
compromises any claim, action, suit or proceeding in respect of which it would otherwise 
be entitled to be indemnified without the prior consent of the Indemnifying Party, the 
Indemnifying Party shall be excused from any indemnification obligation in respect of 
such settlement or compromise. 

(D) Following the acknowledgement of the indemnification and the 
assumption of the defense by the Indemnifying Party pursuant to paragraph (A) above, 
the Indemnified Party shall have the right to employ its own counsel and such counsel 
may participate in such action, but the fees and expenses of such counsel shall be at 
the expense of the Indemnified Party, when and as incurred, unless: (i) the employment 
of counsel by the Indemnified Party has been authorized in writing by the Indemnifying 
Party; (ii) the Indemnified Party shall have reasonably concluded and specifically 
notified the Indemnifying Party that there may be a conflict of interest between the 
Indemnifying Party and the Indemnified Party in the conduct of the defense of such 
action; (iii) the Indemnifying Party shall not in fact have employed independent counsel 
reasonably satisfactory to the Indemnified Party to assume the defense of such action 
and shall have been so notified by the Indemnified Party; or (iv) the Indemnified Party 
shall have reasonably concluded and specifically notified the Indemnifying Party that 
there may be specific defenses available to it which are different from or additional to 
those available to the Indemnifying Party, or that such claim, action, suit or proceeding 
involves or could have a material adverse effect upon the Indemnified Party beyond the 
scope of this PPA. If clause (ii), (iii) or (iv) of the preceding sentence shall be applicable, 
then counsel for the Indemnified Party shall have the right to direct the defense of such 
claim, action, suit or proceeding on behalf of the Indemnified Party and the reasonable 
fees and disbursements of such counsel shall constitute reimbursable legal or other 
expenses hereunder. 
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Article 18 
Legal and Regulatory Compliance 

18.1 Applicable Law. 

Each Party shall at all times comply with all Applicable Law related to its 
obligations under this PPA, except for any non-compliance which, individually or in the 
aggregate, could not reasonably be expected to have a material adverse effect on the 
business or financial condition of the Party or its ability to fulfill its commitments under 
this PPA.  Seller shall promptly notify Tri-State of any investigation, notices or findings 
of violations of Applicable Law from any Governmental Authority, including any audit, 
notification, inspection or inquiry that has been commenced by any Governmental 
Authority in respect of a potential or possible violation of Applicable Law.  Except as 
otherwise expressly provided herein, each Party assumes the risk of changes in 
Applicable Laws following the date hereof, that affect such Party’s costs of ownership 
and operation of its assets, and its performance of this PPA, except as otherwise 
specifically set forth herein. 

18.2 Compliance with Governmental Approvals. 

Seller shall comply with and cause the Facility to comply with all applicable 
Governmental Approvals.  Seller shall promptly notify Tri-State of any inspections by 
any Governmental Authority with respect to any material Governmental Approval and 
will promptly provide Tri-State with copies of any notices of violation or non-compliance 
with respect to any material Governmental Approval.  Upon permanent cessation of 
generation of Energy from the Facility, Seller, at its sole cost and expense, shall 
decommission the Facility, dismantle the Facility, remediate the Site and submit and 
obtain any Governmental Approvals with respect thereto. 

18.3 Compliance Information. 

(A) Each Party shall, for the purpose of gathering information and/or 
providing verbal or written reports, testimony, affidavits or other submissions relevant to 
any Governmental Approvals, Applicable Laws or in connection with any litigation, 
arbitration or administrative proceeding before any authority of competent jurisdiction: (i) 
deliver or cause to be delivered to the other Party any necessary or required certificates 
of its officers, accountants, engineers or agents; and/or (ii) make available necessary 
personnel with knowledge as to such matters. 

(B) To the full extent authorized by FERC regulations and the FERC 
standards of conduct, Seller hereby authorizes Tri-State to contact and obtain 
information concerning the Facility and Interconnection Facilities directly from the 
Interconnection Provider and the Transmission Provider and, to the extent necessary, 
Seller shall provide written notice to the Interconnection Provider and the Transmission 
Provider confirming such authorization.  
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18.4 Reliability Standards. 

In the event that new reliability standards are promulgated by WECC, NERC, 
FERC, or PUC, or any successor agencies, any and all costs incurred as a result of 
actions required for compliance with the new reliability standards shall be borne by 
Seller.  To the extent that Seller contributes in whole or in part to actions which result in 
monetary penalties being assessed to Tri-State by WECC, NERC, FERC or PUC, or 
any successor agencies, for lack of compliance with reliability standards (except to the 
extent that Seller acted at the direction of Tri-State), Seller shall reimburse Tri-State for 
its share of such monetary penalties. 

18.5 Financial Accounting Standards. 

Under accounting principles generally accepted in the United States of America 
(“GAAP”), Tri-State may be required to consolidate an entity with which Tri-State has 
entered into a long-term power purchase agreement.  Seller shall provide all information 
needed by Tri-State in order for Tri-State to determine whether or not Seller must be 
consolidated by Tri-State under GAAP.  If Tri-State determines in its discretion that Tri-
State is required to consolidate Seller in its financial statements, Seller shall provide 
reasonable access to any records and personnel, as requested by Tri-State, in 
connection with such consolidation and also so that Tri-State’s independent auditors 
can conduct financial statement audits in accordance with generally accepted audit 
standards, as well as internal controls review.  Seller shall have adequate controls over 
financial information.  

 

Article 19 
Assignment and Other Transfer Restrictions 

19.1 Assignment of PPA. 

(A) Except as expressly permitted by this Section 19.1 or in connection 
with a Transfer of the Facility that is expressly permitted by Section 19.4, neither Party 
shall assign this PPA, or any portion thereof, without the prior written consent of the 
other Party.  Any purported assignment of this PPA or any portion thereof in violation of 
the foregoing shall be null and void and shall constitute an Event of Default. 

(B) Notwithstanding Section 19.1(A) but subject to Section 19.1(C), 
without the prior written consent of the other Party: 

(1) Either Party shall have the right at any time and from time to 
time to mortgage, create or provide for a security interest in, convey in trust, or 
collaterally assign its respective rights, titles and interests in this PPA to any lender, 
collateral agent, mortgagee, or trustee as security for its present or future indebtedness 
(including, in the case of such an assignment by Seller, any Financing Party) (each, a 
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“Security Party”), without such Security Party assuming or becoming in any respect 
obligated to perform any of the obligations of the Parties.   

(2)  Any Security Party may foreclose upon or, in lieu thereof, 
otherwise succeed to and acquire all the rights, titles and interests of such Party in this 
PPA. 

(3) Either Party may assign this PPA to any Affiliate thereof that 
has the financial capability to fulfill its obligations hereunder as demonstrated by a credit 
rating of equal to or better than the assigning Party. 

(C) No assignment of or other succession to a Party’s interest in this 
PPA shall be permitted pursuant to this PPA (other than Section 19.1(B)(1)) unless and 
until: (i) the successor assumes and agrees, in writing in form and substance 
reasonably acceptable to the other Party, to fully perform and discharge all of the 
obligations hereunder of such Party, and (ii) in the case of Seller’s interest in this PPA, 
the successor (1) succeeds to and acquires all rights, title and interest of Seller in the 
Facility and (2) provides to Tri-State all Security then required to be maintained by 
Seller hereunder. 

(D) Any successor to a Party’s interest in this PPA shall notify the other 
Party promptly in writing of such succession, and shall furnish to the other Party 
evidence of such succession. 

19.2 Change of Operator. 

(A) Except as expressly permitted by this Section 19.2, Seller shall not 
replace the Operation and Maintenance Contractor (which for purposes of this Section 
19.2 shall include replacement of any subcontractor or other Person providing operation 
management or other significant operation or maintenance services) without the prior 
written consent of Tri-State.  The replacement of the Operation and Maintenance 
Contractor in violation of the foregoing shall constitute an Event of Default. 

(B) Notwithstanding Section 19.2(A), Seller can replace the Operation 
and Maintenance Contractor without the prior written consent of Tri-State if: 

(1) Seller provides to Tri-State reasonable advance written 
notice of such replacement (which, absent extraordinary circumstances affecting the 
safe and reliable operation of the Facility, shall not be less than ninety (90) Days prior to 
such replacement); and  

(2) Seller reasonably demonstrates to Tri-State that the 
replacement operator is a Qualified Operator.   
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19.3 Change of Control. 

(A) Except as expressly permitted by this Section 19.3, Seller shall not 
permit a Change of Control of Seller to occur without the prior written consent of Tri-
State.  The occurrence of a Change of Control of Seller in violation of the foregoing shall 
constitute an Event of Default. 

(B) Notwithstanding Section 19.3(A) but subject to Section 19.3(C), 
without the prior written consent of Tri-State: 

(1) Any direct or indirect owner of Seller shall have the right at 
any time and from time to time to mortgage, grant a security interest in, convey in trust, 
or pledge to any Security Party any equity or ownership interest in Seller or in any 
Person that Controls Seller. 

(2) Any Security Party may foreclose upon or, in lieu thereof, 
otherwise succeed to and acquire any such equity or ownership interests in Seller or in 
any Person that Controls Seller. 

(C) No Change of Control of Seller shall be permitted under this PPA 
unless all obligations of Seller hereunder with respect to maintaining Security are 
satisfied immediately following such Change of Control. 

(D) Seller shall notify Tri-State promptly in writing of any Change of 
Control of Seller. 

19.4 Transfer of Facility. 

(A) Except as expressly permitted by this Section 19.4, Seller shall not 
Transfer all or any portion of the Facility without the prior written consent of Tri-State.  
The Transfer of all or any portion of the Facility in violation of the foregoing shall 
constitute an Event of Default. 

(B) Notwithstanding Section 19.4(A) but subject to Section 19.4(C), 
without the prior written consent of Tri-State: 

(1) Seller shall have the right at any time and from time to time 
to mortgage, convey in trust, or grant to any Security Party a security interest in the 
Facility or any portion thereof. 

(2) Any Security Party may foreclose upon or, in lieu thereof, 
otherwise succeed to and acquire the Facility or any portion thereof. 

(3) Seller may, and shall be obligated to, Transfer the Facility to 
any Affiliate to which Seller assigns the PPA in compliance with the provisions of 
Section 19.1. 
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(C) No Transfer of the Facility or any portion thereof shall be permitted 
pursuant to this PPA (other than Section 19.4(B)(1)) unless and until the successor (i) 
succeeds to and acquires all rights, title and interest of Seller in this PPA, (ii) assumes 
and agrees in writing, in form and substance reasonably acceptable to Tri-State, to fully 
perform and discharge all of the obligations of Seller hereunder, and (iii) provides to Tri-
State all Security then required to be maintained by Seller hereunder. 

(D) Seller shall notify Tri-State promptly in writing of any Transfer of the 
Facility or any portion thereof, and shall furnish to Tri-State evidence of such Transfer. 

19.5 Reimbursement of Tri-State’s Costs. 

In the event Seller proposes to or does assign or transfer an interest in the 
Facility or this PPA, undergo a Change of Control, or replace the Operation and 
Maintenance Contractor, as such transactions are described in this Article 19, Seller 
shall reimburse Tri-State for its expenses, including internal costs and expenses and 
reasonable attorneys’ fees, incurred by Tri-State in connection with the evaluation of 
such proposed transaction and the preparation, negotiation, and execution of any 
consent and any other documents associated with such proposed transaction. 

Article 20 
Purchase Option 

20.1 Right of First Offer of Sale of the Facility. 

(A) Except for Transfers expressly permitted by Section 19.3(B) or 
Section 19.4(B), Seller shall not, and shall cause each direct and indirect owner of 
Seller not to, at any time during the Term, consummate or enter into any agreement for 
the consummation of any of the following (each, a “ROFO Transfer”): 

(1) any Transfer by Seller of the Facility or any part of the 
Facility to one or more Persons that are not Affiliates of Seller; or 

(2) any Transfer by any Person, in one or more transactions to 
one or more other Persons that are not Affiliates of such Person, of equity or other 
ownership interests in one or more Project Entities that (individually or in the aggregate) 
constitute a direct or indirect Controlling interest in Seller;  

unless Seller has first offered to Transfer the Facility, or such direct or indirect owner 
has first offered to Transfer such direct or indirect equity interests in Seller, as 
applicable, to Tri-State pursuant to a written offer (in each case, an “Offered Assets 
Notice”) and otherwise complies with this Section 20.1 and Article 19.   

(B) Any Offered Assets Notice shall set forth in reasonable detail all 
material terms and conditions of the offer, including the minimum price and terms of 
payment, liabilities and obligations to be directly or indirectly assumed, all other 
financial terms, all material conditions to closing, a period of no less than 180 days 
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following execution of the purchase agreement for the parties to obtain any approvals 
or other authorizations of any Governmental Authority or third party that are required 
by such party in connection with such Transfer, and all material representations, 
warranties, rights to indemnification, limitations thereon, and credit support for any of 
the foregoing.  Following Tri-State’s receipt of the Offered Assets Notice, Tri-State 
shall have ninety (90) Days to investigate the proposed transaction and conduct due 
diligence.  Seller (i) shall promptly answer any questions that Tri-State may have 
concerning the Facility, any applicable liabilities and obligations, and the offered terms 
and conditions, (ii) shall meet with Tri-State to discuss the offer, and (iii) shall provide 
all documents and information requested by Tri-State that are reasonably available to 
Seller.  

(C) If Tri-State does not provide Seller notice that it accepts the offered 
terms and conditions to purchase the Facility or the specified equity interests (as 
applicable) within ninety (90) Days after receiving the Offered Assets Notice, Seller shall 
have the right to sell the Facility (or Seller’s relevant parent shall have the right to sell 
the specified equity interests, as applicable) to a third party on terms and conditions that 
are not more favorable in the aggregate to the third party than those included in the 
Offered Assets Notice, at any time within the twelve-month period following issuance of 
the Offered Assets Notice, and to enter into any agreement therefor.  If Seller or its 
relevant parent wishes to enter into an agreement for or consummate a ROFO Transfer 
with a third party on terms and conditions that in the aggregate are more favorable to 
the third party than those previously offered to Tri-State in the Offered Assets Notice, or 
on a date that is more than twelve months following delivery of the applicable Offered 
Assets Notice, such ROFO Transfer shall again be subject to this Section 20.1 and 
Seller or its relevant parent shall again first offer the revised terms and conditions to Tri-
State pursuant to a new Offered Assets Notice.   

(D) If Tri-State accepts an offer made by Seller under Section 20.1(B), 
the Parties shall within a further ninety (90) Days enter into a purchase agreement that, 
except to the extent otherwise agreement by Seller and Tri-State, incorporates the 
terms and conditions in the Offered Assets Notice. 

20.2 Right of First Offer on Facility Expansion. 

(A)   If, at any time during the Term, Seller or any Affiliate of Seller 
intends to install or modify any energy generation or storage equipment on the Site or 
on any location within a five (5) mile radius of the boundary of the Site, the effect of 
which, if deemed part of the Facility, would be to increase the Nameplate Capacity 
Rating of the Generating Facility and/or Storage System Nameplate Capacity of the 
Storage System, Seller shall first offer the Energy (and Environmental Attributes) and/or 
storage capacity resulting from such installation or modification (“Expansion Right”) to 
Tri-State.  Such offer shall set forth in reasonable detail the proposed transaction and 
the terms and conditions of the offer, including the price.  Following Tri-State’s receipt of 
such notice, Tri-State shall have ninety (90) Days to investigate the proposed 
transaction and conduct due diligence.  Seller shall promptly answer any question that 
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Tri-State may have concerning the offered terms and conditions, shall meet with Tri-
State to discuss the offer, and shall provide requested documents and information 
requested by Tri-State.   

(B) If Tri-State does not provide Seller notice that it accepts the offered 
terms and conditions within ninety (90) Days after receiving the offer, Seller or the 
Affiliate of Seller may enter into an agreement to sell the Expansion Right to a third 
party on terms and conditions no more favorable in the aggregate to the third party than 
those offered to Tri-State.  If Seller or the Affiliate of Seller wishes to enter into an 
agreement with a third party on terms and conditions more favorable to the third party 
than those previously offered to Tri-State under Section 20.2(A), Seller or the Affiliate of 
Seller shall first offer such revised terms and conditions to Tri-State pursuant to Section 
20.2(B). 

(C) If Tri-State accepts an offer made by Seller under Section 20.2(A), 
the Parties shall within a further ninety (90) Days enter into an energy and storage 
purchase agreement in substantially the same form as this PPA for the purchase and 
sale of Expansion Right and associated Environmental Attributes (with the Security 
requirement set forth in Article 11, Contract Energy delivery requirements set forth in 
Section 6.1, the damage payment in Section 6.4(H) and Expected Contract Energy to 
be adjusted on a pro rata basis to account for the size of the proposed expansion 
relative to the Expected Nameplate Capacity Rating and/or Storage System Nameplate 
Capacity), but incorporating such changes as are expressly identified in the terms and 
conditions offered by Seller. 

20.3 Option to Purchase. 

(A) Seller hereby gives and grants to Tri-State the exclusive and 
irrevocable right and option to purchase the Facility Assets, at the times and upon the 
terms and conditions set forth in this Section 20.3, for a price equal to the Fair Market 
Value of the Facility, as determined pursuant to this Section 20.3 (“Purchase Option”). 

(B) As used herein, “Facility Assets” means the Facility, all interest of 
Seller or any of its Affiliates in, to or under this PPA, and any and all tangible or 
intangible assets that are reasonably necessary for the ownership, operation and 
maintenance of the Facility, including (i) all drawings, specifications, operations and 
maintenance records, and performance data of or related to the Facility; (ii) all 
warranties, equipment service and maintenance agreements, and similar agreements 
related to the Facility, any portion thereof, or any related equipment or facilities; (iii) non-
exclusive, irrevocable and royalty-free licenses to use software and other intellectual 
property necessary for the ownership, operation or maintenance of the Facility; (iv) all 
Governmental Approvals related to the ownership, operation or maintenance of the 
Facility, to the extent assignable; (v) the Interconnection Agreement and utility services 
agreements, (vi) the Facility Site Documents, and all other interests or rights in real 
estate reasonably necessary for the operation and maintenance of the Facility, and (vii) 
all rights to future Energy, Environmental Attributes, and tax benefits.  
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(C) Facility Assets do not include (without limitation) (i) any liabilities of 
Seller or any of its Affiliates, contingent or otherwise, other than future performance 
obligations under contracts and Governmental Approvals that, in any case, are 
reasonably necessary for the ownership, operation or maintenance of the Facility and 
are assigned to Tri-State; (ii) any agreement or instrument evidencing indebtedness for 
borrowed money; (iii) any contracts or agreements for the sale of Energy, storage of 
Energy, Environmental Attributes, or other products, other than this PPA; or (iv) any 
contract or agreement for asset management, operations, or other services not 
specifically included in the Facility Assets.  

(D) As a condition to any exercise of the Purchase Option, Tri-State 
must give non-binding written notice (a “Notice of Intent to Purchase”) either (i) within 
ninety (90) days prior to any of [solar only: the sixth (6th) anniversary of the Commercial 
Operation Date,] the eleventh (11th) anniversary of the Commercial Operation Date, the 
fifteenth (15th) anniversary of the Commercial Operation Date, the twentieth (20th) 
anniversary of the Commercial Operation Date, or the expiration of the Term, or (ii) 
within ninety (90) days following any termination of this PPA by Tri-State, following the 
[solar: sixth (6th)][wind: fifteenth (15th)] anniversary of the Commercial Operation Date, 
due to an Event of Default by Seller.   

(E) For a period of sixty (60) days following the date of the Notice of 
Intent to Purchase, the Parties will meet to discuss and negotiate in good faith to 
determine and agree upon the Fair Market Value, and shall use commercially 
reasonable efforts to agree upon the terms and conditions of a purchase and sale 
agreement with respect to the Facility Assets.  For the avoidance of doubt, neither 
agreement upon Fair Market Value and such terms and conditions, nor execution of a 
purchase and sale agreement, shall be conditions to the closing of a purchase and sale 
of the Facility Assets pursuant to exercise of the Purchase Option.    

(F) For purposes of this Section 20.3, “Fair Market Value” means the 
fair market value of the Facility Assets as agreed by the Parties; provided, however, that 
in the event the Parties cannot agree upon Fair Market Value within sixty (60) Days 
following the delivery of the Notice of Intent to Purchase, the Parties shall retain an 
independent nationally recognized appraiser experienced in appraising [wind][solar]-
powered electric energy generation facilities and storage systems selected by Tri-State 
(and certified as so qualified by Seller), in which case Fair Market Value shall be as 
determined by such appraiser.  The Parties shall share equally all fees and costs of the 
third appraiser, if required, retained to determine Fair Market Value. 

(G) The appraiser shall consider the following factors in its 
determination of Fair Market Value: 

(1) the expected annual generating output and storage capacity 
of the Facility over the remainder of its assumed useful life determined in a 
manner consistent with Prudent Utility Practices, taking into account the 
expected degradation of the Facility over such period; 
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(2) the net present value of the after-tax cash flows over the 
remainder of its assumed useful life (determined in a manner consistent with 
Prudent Utility Practices, and taking into account the expected degradation), 
applying a discount rate that is reasonable under then-current market conditions 
as agreed by the Parties, and if not so agreed within thirty (30) Days, then as 
determined by such appraiser;  

(3) the general condition of the Facility at the time of the 
expected closing following exercise of the Purchase Option determined by 
inspection and, if applicable, testing;  

(4) any restrictions on use of the Site or any portion thereof;  

(5) any rights or obligations of Seller to dismantle and remove 
the Facility and restore the Site (whenever arising); 

(6) any restrictions upon or obligations or liabilities associated 
with any of the Facility Assets or the operation of the Facility prior to the closing 
pursuant to the Purchase Option that could adversely affect the operation of the 
Facility, or for which Tri-State could be responsible or have any liability, following 
the closing pursuant to the Purchase Option, including due to any Environmental 
Contamination, any accrued liabilities (contingent or non-contingent) under the 
Interconnection Agreement, any Facility Site Documents, or any other contract 
included in the Facility Assets, any accrued and unpaid property tax liabilities, 
and any failure to comply with any Governmental Approval or Applicable Law; 

(7) the terms and conditions of this PPA, including the 
encumbrance of any obligations and liabilities on an assignee thereof with 
respect to delivery of Contract Energy to Tri-State for the remainder of the Term, 
the expected market price of Energy following the expiration of this PPA, 
transmission costs and constraints and other limitations on the marketability of 
power generated from the Facility;  

(8) any terms and conditions (if any) that will apply to the sale 
and purchase of the Facility Assets; 

(9) an appropriate discount to the extent that (i) Seller fails to 
provide to Tri-State and the appraiser any material information related to the 
Facility Assets or Site, or (ii) the representations, warranties, indemnification 
obligations and other terms and conditions (if any)  that will apply to the sale and 
purchase of the Facility Assets materially deviate from customary terms and 
conditions for the sale and purchase of facilities similar to the Facility; and  

(10) such other factors as the independent appraiser deems 
relevant. 
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(H) Following delivery of a Notice of Intent to Purchase, Seller shall 
promptly provide to Tri-State (and, if applicable, the appraiser) all information regarding 
the Facility Assets and Site as may be requested thereby, that is reasonably available to 
Seller, and Tri-State (and, if applicable, the appraiser) shall be provided with access to 
the Site and Facility in order to conduct an inspection and witness any testing.  All 
inspections and testing, and access to the Site and Facility, shall be conducted in 
accordance with all of Seller’s applicable reasonable safety and health rules and 
requirements that have been provided to Tri-State (and, if applicable, the appraiser), 
and shall be conducted in a manner so as to minimize disruption in the operation and 
the maintenance of the Facility and in such a manner so as to avoid any adverse 
economic impacts to Seller under this PPA.   

(I) To definitively exercise the Purchase Option, Tri-State must deliver 
written notice (a “Purchase Notice”) to Seller within sixty (60) days following 
determination of Fair Market Value pursuant to this Section 20.3.  Once the Purchase 
Notice has been delivered, the Purchase Option shall be irrevocable.  

(J) The closing for purchase and sale of the Facility Assets shall occur 
on the later of the thirtieth (30th) day following the date of the Purchase Notice and the 
fifth (5th) Business Day after the receipt of all required consents and approvals of 
Governmental Authorities.  At the closing: 

(1) Seller shall convey to Tri-State good and marketable title to 
all of the Facility Assets, free and clear of all liens and encumbrances (other than those 
arising under the terms of the Facility Site Documents and Governmental Approvals), 
and with such other representations and warranties as may be agreed by the Parties; 
and 

(2) Tri-State shall pay to Seller, in full consideration thereof, an 
amount in cash equal to the Fair Market Value. 

Article 21 
Miscellaneous 

21.1 Waiver. 

The delay or failure of either Party to enforce or insist upon compliance with or 
strict performance of any of the terms or conditions of this PPA, or to exercise or take 
advantage of any of its rights, including any right to terminate this PPA, shall not 
constitute a waiver or relinquishment of any such terms, conditions, or rights, but the 
same shall be and remain at all times in full force and effect. 

21.2 Fines and Penalties. 

(A) Seller shall pay when due all fees, fines, penalties or costs incurred 
by Seller or its agents, employees or contractors for noncompliance by Seller or the 
Facility, its employees, or subcontractors with any provision of this PPA, or any 
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contractual obligation, permit or requirements of Applicable Law except for such fines, 
penalties and costs that are being actively contested in good faith and with due 
diligence by Seller and for which adequate financial reserves have been set aside to 
pay such fines, penalties or costs in the event of an adverse determination. 

(B) If fees, fines, liens, penalties, or costs are claimed or assessed 
against Tri-State by any Governmental Authority due to noncompliance by Seller or the 
Facility with this PPA, any requirements of Applicable Law, any permit or contractual 
obligation, or, if the work of Seller or any of its contractors or subcontractors is delayed 
or stopped by order of any Governmental Authority due to Seller’s noncompliance with 
any requirements of Applicable Law, permit, or contractual obligation, Seller shall 
indemnify and hold Tri-State harmless against any and all losses, liabilities, damages, 
and claims suffered or incurred by Tri-State, including claims for indemnity or 
contribution made by third parties against Tri-State, except to the extent Tri-State 
recovers any such losses, liabilities or damages through other provisions of this PPA. 

21.3 Disclaimer of Third Party Beneficiary Rights. 

In executing this PPA, Tri-State does not, nor should it be construed to, extend 
its credit or financial support for the benefit of any third parties lending money to or 
having other transactions with Seller.  Nothing in this PPA shall be construed to create 
any duty to, or standard of care with reference to, or any liability to, any Person not a 
party to this PPA. 

21.4 Relationship of the Parties. 

(A) This PPA shall not be interpreted to create an association, joint 
venture, or partnership between the Parties nor to impose any partnership obligation or 
liability upon either Party.  Except as specifically provided in Section 12.5, neither Party 
shall have any right, power, or authority to enter into any agreement or undertaking for, 
or act on behalf of, or to act as an agent or representative of, the other Party. 

(B) Seller shall be solely liable for the payment of all wages, taxes, and 
other costs related to the employment of Persons to perform Seller’s obligations under 
this PPA, including all federal, state, and local income, social security, payroll, and 
employment taxes and statutorily mandated workers’ compensation coverage.  None of 
the Persons employed by Seller shall be considered employees of Tri-State for any 
purpose; nor shall Seller represent to any Person that he or she is or shall become a 
Tri-State employee. 

21.5 Severability. 

In the event any of the terms, covenants, or conditions of this PPA, its Exhibits, 
or the application of any such terms, covenants, or conditions, shall be held invalid, 
illegal, or unenforceable by any court or administrative body having jurisdiction, all other 
terms, covenants, and conditions of this PPA and their application not adversely 
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affected thereby shall remain in force and effect; provided, however, that Tri-State and 
Seller shall negotiate in good faith to attempt to implement an equitable adjustment in the 
provisions of this PPA with a view toward effecting the purposes of this PPA by replacing 
the provision that is held invalid, illegal, or unenforceable with a valid provision the 
economic effect of which comes as close as possible to that of the provision that has been 
found to be invalid, illegal or unenforceable. 

21.6 Complete Agreement; Amendments. 

The terms and provisions contained in this PPA constitute the entire agreement 
between Tri-State and Seller with respect to the Facility and shall supersede all 
previous communications, representations, or agreements, either verbal or written, 
between Tri-State and Seller with respect to the sale of Contract Energy.  This PPA may 
be amended, changed, modified, or altered, provided that such amendment, change, 
modification, or alteration shall be in writing and signed by both Parties. 

21.7 Binding Effect. 

This PPA, as it may be amended from time to time pursuant to this Article 21, 
shall be binding upon and inure to the benefit of the Parties and their respective 
successors-in-interest, legal representatives, and assigns permitted hereunder. 

21.8 Headings. 

The table of contents, captions and headings used in this PPA are for ease of 
reference only and do not constitute a part of this PPA. 

21.9 Counterparts. 

This PPA may be executed in any number of counterparts, and each executed 
counterpart shall have the same force and effect as an original instrument. 

21.10 Governing Law. 

The interpretation and performance of this PPA and each of its provisions shall 
be governed and construed in accordance with the laws of the State of Colorado.  The 
Parties hereby submit to the exclusive jurisdiction in the federal and state courts of the 
State of Colorado, and venue is hereby stipulated as Denver, Colorado. 

21.11 Mobile-Sierra. 

Notwithstanding any other provision of this PPA to the contrary, neither Party 
shall seek, nor shall they support any third party seeking, to prospectively or 
retroactively revise the rates, terms or conditions of service of this PPA through 
application or complaint to FERC pursuant to the provisions of Section 205, 206 or 306 
of the Federal Power Act, or any other provisions of the Federal Power Act, absent prior 
written agreement of the Parties.  Further, absent the prior written agreement in writing 
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by both Parties, the standard of review for changes to the rates, terms or conditions of 
service of this PPA proposed by a Party shall be the “public interest” standard of review 
set forth in United Gas Pipe Line Co. v. Mobile Gas Service Corp., 350 U.S. 332 (1956) 
and Federal Power Commission v. Sierra Pacific Power Co., 350 U.S. 348 (1956), as 
interpreted in Morgan Stanley Capital Group, Inc. v. Public Util. Dist. No. 1, 128 S. Ct. 
2733 (2008).  Changes proposed by a non-Party or FERC acting sua sponte shall be 
subject to the most stringent standard permissible under Applicable Law. 

 

[Signature Page Follows]  
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IN WITNESS WHEREOF, the Parties have executed this PPA as of the date first 
written above. 

Seller: 
 
________ 
 
 
By: _______________________________________ 
 
Printed Name: ______________________________ 
 
Title:______________________________________ 
 
 
 
Tri-State: 
 
Tri-State Generation and Transmission Association, Inc. 
 
 
By: _______________________________________ 
 
Printed Name:  
 
Title: Chief Executive Officer 
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EXHIBIT A 
 

PROJECT MILESTONES 

 

Date Construction Milestones 

10 Days after the 
Effective Date 

Seller shall have established the Security in accordance with 
Article 11. 

[_________] Seller shall have delivered a fully executed EPC Contract to Tri-
State. 

[_________] [wind only- Seller shall have provided Tri-State with copies of 
Determinations of No Hazard from the Federal Aviation 
Administration for the Generating Units.] 

[_________] Seller shall have provided Tri-State with documentation that all 
Seller required Governmental Approvals have been obtained or 
will be obtained by the time needed to meet all Construction 
Milestones. 

[_________] Seller shall have entered into Financing Documents and having 
achieved or obtained waivers with respect to all conditions 
precedent to the initial availability for disbursement of funds 
under the Financing Documents. 

[_________] Seller shall have commenced construction of the Facility (all 
Seller required Governmental Approvals required to construct 
Facility shall have been obtained and are in full force and effect, 
except for minor Seller required Governmental Approvals that 
are expected to be obtained in the ordinary course, the failure 
of which to obtain would not adversely affect the construction 
and/or operation of the Facility). 

[_________] Delivery of major components to the Site shall have 
commenced. 

[_________] Seller shall have provided Tri-State with copies of the executed 
Operation and Maintenance Agreement, if applicable 

[_________] The step-up transformer shall have been delivered to the Site. 

[_________] Seller shall have completed construction of Seller’s 
Interconnection Facilities and such facilities are capable of 
being energized. 
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[_________] Start-up testing of the Generating Units and Storage Units shall 
have commenced. 

 
 

Commercial Operation Milestone 
 
   [_________]  The Facility shall have achieved Commercial Operation.  
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EXHIBIT B 
 

FACILITY DESCRIPTION AND SITE MAPS 

 
Required Items:  
 
Location of Electric Interconnection Point (see definition of Point of Delivery) 
 
A detailed description of the Facility, including identification of the major equipment and 
components that will make up the Facility (see Section 3.1) 
 
A scaled map that identifies the Site and the location of the Generating Units and 
Storage Units on the Site and a drawing identifying the location of the Electric 
Interconnection Point, the Point of Delivery, important ancillary facilities and 
Interconnection Facilities (See Section 3.2)
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EXHIBIT C 
 

CONTRACT ENERGY RATE 
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EXHIBIT D 
 

INSURANCE COVERAGE 
 
 

Type of Insurance Minimum Limits of Coverage 

1.  Commercial General Liability (“CGL”) 
and commercial umbrella 

$15,000,000 per occurrence and aggregate.  If CGL 
insurance contains a general aggregate limit, it shall 
apply separately to the Facility. 

 
CGL insurance shall be written on ISO occurrence form CG 00 01 01 96 (or a substitute form providing 
similar coverage) and shall cover liability arising from premises, operations, independent contractors, 
products/completed operations, contracts, property damage, personal injury and advertising injury, and 
liability assumed under an insured contract (including the tort liability of another assumed in a business 
contract).  There shall be no endorsement or modification limiting coverage for liability assumed under 
an insured contract.  There shall be no endorsement or modification of the CGL insurance limiting the 
scope of coverage for liability arising from explosion, collapse, or underground property damage. 
 
Tri-State shall be included as an additional insured under the CGL policy, using ISO additional insured 
endorsement CG 20 10 (or a substitute providing similar coverage), and under the commercial umbrella 
insurance.  The commercial umbrella insurance shall provide coverage over the top of the CGL 
insurance, the Business Automobile Liability insurance. 
 
The CGL and commercial umbrella insurance to be obtained by or on behalf of Seller shall be: 

 
primary as respects any claims, losses, damages, expenses, or liabilities arising out of 
this PPA. 

 

2 Environmental/Pollution Liability 
insurance either stand alone or as part of 
the CGL/commercial umbrella 

At least $5,000,000 each occurrence 

 
Environmental/Pollution Liability insurance shall protect against bodily injury and property damage 
claims arising out of pollution. The policy through its language or by endorsement, shall include 
coverage for contractual liability. 

 

3. Business Automobile Liability $1,000,000 combined single limit (each accident), 
including Non-Owned and Hired Autos. 

 
Business Automobile Liability insurance shall be written on ISO form CA  00 01, CA 00 05, CA 00 12, 
CA 00 20, or a substitute form providing similar liability coverage.  If necessary, the policy shall be 
endorsed to provide contractual liability coverage equivalent to that provided in the 1990 and later 
editions of CA 00 01.  If transporting hazardous waste/materials from the Site, an appropriate MCS-90 
Endorsement must be attached with $10,000,000 limits of liability. 

 

4. Workers’ Compensation Statutory Requirements.  Seller may comply with these 
requirements through its project operator. 
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EXHIBIT D 
 

INSURANCE COVERAGE 
 
 

Type of Insurance Minimum Limits of Coverage 

5. Employers’ Liability, if Seller maintains 
employees (or a certification from Seller 
that is maintains no employees) 

Bodily Injury by Accident, $1,000,000 each accident 

Bodily Injury by Disease, $1,000,000 policy limit 

Bodily Injury by Disease, $1,000,000 each employee 

 

6. Builders All Risk insurance coverage For the full value of Facility. 

 
Builders All Risk insurance shall include coverage carried by either Seller or the EPC Contractor, 
without limitation against the perils of fire and physical loss or damage including, without duplication 
of coverage, theft, vandalism, malicious mischief, collapse, water, falsework, testing and startup, for 
entire period of construction, which shall cover the interests of Indemnified Parties until the 
Commercial Operation Date, and insurance coverage as set forth in 7 below is provided. A certificate 
of Builders Risk insurance shall be provided to Tri-State regardless of who procures coverage. 

 

7. All-Risk Property insurance covering 
physical loss or damage to the Facility 

Full Replacement Value of the Facility.  A deductible may 
be carried, which deductible shall be the absolute 
responsibility of Seller. 

 
All-Risk Property insurance shall include:  (i) coverage for fire, flood, wind and storm, tornado and 
earthquake; (ii) Boiler and Machinery insurance covering all objects customarily subject to such insurance, 
including boilers and engines, and (iii) business interruption to cover loss of providing Energy to Tri-State 
should Seller not be able to produce or provide electrical energy as agreed to herein.  Tri-State shall be 
named as a loss payee as to its interests under this PPA. 
 
Seller shall require its contractors and subcontractors to purchase and maintain commercial general liability 
including environmental coverage within or as a separate policy in an amount commensurate with type of 
work to be performed and automobile, workers’ compensation and employers liability insurance of the types 
and amounts specified above. If requested by Tri-State, Seller shall furnish copies of certificates of insurance 
evidencing such coverage. 
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EXHIBIT E 
 

PROJECT CONTRACTS 

[Seller to Provide] 

 
1. Generator Interconnection Agreement 
 
 
2.  
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EXHIBIT F 
 

SELLER’S REQUIRED GOVERNMENTAL APPROVALS 
 

[Seller to Provide] 
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EXHIBIT G 

 
MONTHLY PRODUCTION PERCENTAGE OF EXPECTED CONTRACT ENERGY  

 
 
 

Calendar Month Monthly Production % 

January  

February  

March  

April  

May  

June  

July  

August  

September  

October  

November  

December  
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EXHIBIT H 
 

OPERATING COMMITTEE REPRESENTATIVES 
 
 

Tri-State Seller 

Primary Representative: 
 
Origination Manager 
Tri-State Generation and Transmission 
Association, Inc. 
 
1100 W. 116th Avenue 
Westminster, CO 80234 
 
Phone: (303) 254-______ 
Email:  ______@tristategt.org 
 

Primary Representative: 
 
 
 

Alternative Representative:  
 
Senior Manager, Energy Resources 
Tri-State Generation and Transmission 
Association, Inc. 
 
1100 W. 116th Avenue 
Westminster, CO 80234 
 
Phone: (303) 254-_____ 
Email:  _____@tristategt.org 
 

Alternative Representative: 
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EXHIBIT I 
 

NOTICE ADDRESSES 
 

Tri-State Seller 

Notices: 
 
Chief Executive Officer 
Tri-State Generation and Transmission 
Association, Inc. 
 
1100 W. 116th Avenue 
Westminster, CO 80234 
 
Telephone:  (303) 452-6111 
 
with a copy to (at the same address): 
 
Senior Vice President and General Counsel 
 

Notice: 
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EXHIBIT J 
 

FORM OF ATTESTATION AND BILL OF SALE 
 
 

_________________ (“Seller”) hereby sells, transfers and delivers to Tri-State 
Generation and Transmission Association, Inc. (“Tri-State”) the Environmental Attributes 
associated with the generation of Contract Energy, as detailed in the [Wind][Solar] and 
Storage Energy Purchase Agreement for the ___________ Project between the Parties, 
dated _____________ (the “Agreement”).  Terms used, but not defined herein, shall 
have the meaning set forth in the Agreement. 

 
 
          
Name of Renewable Energy Facility 
 
 
    
Type/Resource 

 
 
     
Nameplate Capacity 
Rating (MW) 

 
 
     
Commercial Operation 
Date 

 
 
   -    
(from)        Dates        (to) 

 
 
     
MWh generated 

 

 
One (1) REC represents the REC and Environmental Attributes reporting rights 
associated with one (1) MWh generated from the Facility. 

 

Seller further attests, warrants and represents as follows: 

i) each REC and Environmental Attribute is free and clear of any liens, encumbrances 
and/or defects of title; 

ii) none of the RECs or Environmental Attributes has been retired, claimed or 
represented as part of electricity output or sales by Seller, or used to satisfy obligations 
in any other jurisdiction; 

iii) its sale to Tri-State is its one and only sale of the RECs and Environmental Attributes 
with respect to the Contract Energy referenced herein, after due inquiry, no third party 
has claimed nor can claim any interest in such RECs or Environmental Attributes; 



Tri-State 11/19/2020 
Model Semi-Dispatchable PPA 

TS-XX-XXXX 
 

J-2 

iv) the Facility identified above produced the number of MWh above during the period 
indicated above; 

v) Seller has title to and ownership of the RECs and Environmental Attributes sold 
hereunder; and 

vi) Seller owns the        . 
    Name of the Renewable Energy Facility  

 

This serves as a bill of sale, transferring from Seller to Tri-State all of Seller’s 
right, title and interest in and to the RECs and Environmental Attributes associated with 
the generation of the above referenced Contract Energy. 

 

Contact Person:  _____________________  

phone:  ____________; fax:  ____________ 

[Seller] 

 
Signed:    

Name:    

Title:     

Date:    
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EXHIBIT K 

 

FORM OF LETTER OF CREDIT 
 

 [LETTERHEAD OF ISSUING BANK] 

IRREVOCABLE LETTER OF CREDIT 
NO ________ 
 
 
 
BENEFICIARY: 
TRI-STATE GENERATION AND 
TRANSMISSION ASSOCIATION, INC. 
 
ATTN: CREDIT RISK ADMINISTRATOR 
1100 W. 116TH AVENUE 
WESTMINSTER, CO 80234 

 DATE OF ISSUANCE: ___________________ 
 
 
INITIAL EXPIRATION DATE: [Must be at least 
ONE YEAR after Date of Issuance] 
 
APPLICANT: 
[NAME OF APPLICANT] 
 
[APPLICANT ADDRESS] 

 

 
1. AS THE ISSUING BANK (“ISSUER”), WE, [NAME OF ISSUING BANK], HEREBY 
ESTABLISH AND ISSUE THIS IRREVOCABLE STANDBY LETTER OF CREDIT NO. _______ 
IN FAVOR OF THE ABOVE-NAMED BENEFICIARY (“BENEFICIARY”) FOR THE ACCOUNT OF 
THE ABOVE-NAMED APPLICANT (“APPLICANT”) IN THE MAXIMUM AGGREGATE AMOUNT 
OF USD $____________ (______________________________ U.S. DOLLARS). 
 
2. ISSUER UNDERTAKES TO BENEFICIARY TO PAY BENEFICIARY’S DEMAND FOR 
PAYMENT OF AN AMOUNT AVAILABLE UNDER THIS LETTER OF CREDIT, UPON 
PRESENTATION OF A DEMAND FOR PAYMENT SUBSTANTIALLY IN THE FORM OF 
EXHIBIT “A,” ATTACHED HERETO, DULY COMPLETED AS INDICATED, AT THE 
FOLLOWING PLACE FOR PRESENTATION: [ADDRESS OF PLACE FOR PRESENTATION], 
AT ANY TIME ON OR BEFORE 5:00 PM (______ TIME) ON THE EXPIRATION DATE. 

DEMAND FOR PAYMENT MAY ALSO BE PRESENTED BY FACSIMILE (“FAX”) TO FAX 
NO.______________ PROVIDED THAT SUCH FAX PRESENTATION IS MADE AT ANY TIME 
ON OR BEFORE 5:00 PM (______ TIME) ON THE EXPIRATION DATE.  ISSUER WILL 
ACKNOWLEDGE RECEIPT OF BENEFICIARY’S PRESENTMENT WITHIN FOUR (4) 
BUSINESS HOURS TO THE EMAIL ADDRESS PROVIDED TO ISSUER IN THE FAX DRAW 
CERTIFICATE. 

IF THE AMOUNT IN THE DRAW CERTIFICATE EXCEEDS THE AMOUNT AVAILABLE, BUT 
THE PRESENTATION OTHERWISE COMPLIES, ISSUER UNDERTAKES TO PAY THE 
AMOUNT AVAILABLE. 

NO OTHER DOCUMENTS WILL BE REQUIRED TO BE PRESENTED.  PAYMENT MADE 
HEREUNDER SHALL BE MADE IN U.S. DOLLARS IN IMMEDIATELY AVAILABLE FUNDS. 
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3. PARTIAL AND MULTIPLE DRAWS AND PRESENTATIONS ARE PERMITTED, 
PROVIDED THAT THE AVAILABLE AMOUNT OF THIS LETTER OF CREDIT SHALL BE 
PERMANENTLY REDUCED BY THE AMOUNT OF EACH SUCH DRAW. 
 
4. THIS LETTER OF CREDIT IS ISSUED PURSUANT TO THE PROVISIONS OF THAT 
CERTAIN _____ AND STORAGE ENERGY PURCHASE AGREEMENT BETWEEN THE 
BENEFICIARY AND THE APPLICANT DATED AS OF __________________, 20__ (AS THE 
SAME MAY HAVE BEEN OR MAY BE AMENDED FROM TIME TO TIME, THE “PPA”).  
NOTWITHSTANDING ANY REFERENCE IN THIS LETTER OF CREDIT TO THE PPA OR ANY 
OTHER DOCUMENTS, INSTRUMENTS OR AGREEMENTS, OR REFERENCES IN THE PPA 
OR ANY OTHER DOCUMENTS, INSTRUMENTS OR AGREEMENTS TO THIS LETTER OF 
CREDIT, THIS LETTER OF CREDIT CONTAINS THE ENTIRE AGREEMENT BETWEEN 
BENEFICIARY AND ISSUER RELATING TO THE OBLIGATIONS OF ISSUER HEREUNDER. 
 
5. THIS LETTER OF CREDIT WILL BE AUTOMATICALLY EXTENDED EACH YEAR 
WITHOUT AMENDMENT FOR A PERIOD OF ONE YEAR FROM THE EXPIRATION DATE 
HEREOF, AS EXTENDED, UNLESS AT LEAST FORTY-FIVE (45) DAYS PRIOR TO THE 
EXPIRATION DATE, ISSUER NOTIFIES BENEFICIARY AND APPLICANT BY A NATIONALLY 
RECOGNIZED OVERNIGHT COURIER OR CERTIFIED MAIL THAT IT ELECTS NOT TO 
EXTEND THIS LETTER OF CREDIT FOR SUCH ADDITIONAL PERIOD (THE PRESENT OR 
ANY FUTURE EXPIRATION DATE AS AFORESAID IS REFERRED TO HEREIN AS THE 
“EXPIRATION DATE”).  NOTICE OF NON-EXTENSION WILL BE GIVEN BY ISSUER TO 
BENEFICIARY AT BENEFICIARY'S ADDRESS SET FORTH HEREIN OR AT SUCH OTHER 
ADDRESS AS BENEFICIARY MAY DESIGNATE TO ISSUER IN WRITING AT ISSUER'S 
LETTERHEAD ADDRESS. 
 
6. ISSUER UNDERTAKES TO MAKE PAYMENT AGAINST A COMPLYING 
PRESENTATION WITHIN THREE BUSINESS DAYS AFTER PRESENTATION.  THE 
BENEFICIARY SHALL RECEIVE PAYMENT BY WIRE TRANSFER TO A BANK ACCOUNT OF 
THE BENEFICIARY.  FOR THE PURPOSES HEREOF, “BUSINESS DAY” SHALL MEAN ANY 
DAY ON WHICH COMMERCIAL BANKS IN COLORADO ARE NOT AUTHORIZED OR 
REQUIRED TO CLOSE. 
 
7. THIS LETTER OF CREDIT IS FREELY TRANSFERABLE TO AN ASSIGNEE AND THE 
NUMBER OF TRANSFERS IS UNLIMITED.  SUBJECT TO COMPLIANCE WITH APPLICABLE 
LAWS, ISSUER AGREES THAT IT WILL EFFECT ANY TRANSFERS IMMEDIATELY UPON 
PRESENTATION TO ISSUER OF THIS LETTER OF CREDIT AND A COMPLETED WRITTEN 
TRANSFER REQUEST SUBSTANTIALLY IN THE FORM OF EXHIBIT “B,” ATTACHED 
HERETO, DULY COMPLETED AS INDICATED.  SUCH TRANSFER WILL BE EFFECTED AT 
NO COST TO BENEFICIARY.  ANY TRANSFER FEES ASSESSED BY ISSUER WILL BE 
PAYABLE SOLELY BY APPLICANT, AND THE PAYMENT OF ANY TRANSFER FEES WILL 
NOT BE A CONDITION TO THE VALIDITY OR EFFECTIVENESS OF THE TRANSFER OR 
THIS LETTER OF CREDIT. 
 
8. THIS LETTER OF CREDIT IS SUBJECT TO THE INTERNATIONAL STANDBY 
PRACTICES 1998 (“ISP98”) (INTERNATIONAL CHAMBER OF COMMERCE PUBLICATION 
NO. 590), EXCEPT TO THE EXTENT THAT THE TERMS HEREOF ARE INCONSISTENT WITH 
THE PROVISIONS OF THE ISP98.  AS TO MATTERS NOT COVERED BY THE ISP98, THIS 
LETTER OF CREDIT SHALL BE GOVERNED AND CONSTRUED IN ACCORDANCE WITH 
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THE LAWS OF THE STATE OF COLORADO, WITHOUT REGARD FOR THE PRINCIPLES OF 
CONFLICTS OF LAWS THEREUNDER. 
 
9. ISSUER’S CHARGES AND FEES FOR ISSUING, AMENDING, OR HONORING THIS 
LETTER OF CREDIT ARE FOR APPLICANT’S ACCOUNT AND SHALL NOT BE DEDUCTED 
FROM ANY PAYMENT ISSUER MAKES UNDER THIS LETTER OF CREDIT. 
 
 

ISSUER: 
 
 
By: ___________________ 
AUTHORIZED SIGNATURE 
Its:_____________________ 
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EXHIBIT “A” 
(TO LETTER OF CREDIT) 

 
FORM OF DEMAND FOR PAYMENT 

 
[ISSUING BANK NAME]     DATE: 
[ISSUING BANK ADDRESS]  
 
LADIES AND GENTLEMEN: 
 
 THIS DEMAND FOR PAYMENT IS PRESENTED BY THE UNDERSIGNED 
BENEFICIARY UNDER THE IRREVOCABLE LETTER OF CREDIT NO. _______, 
DATED                    (THE “LETTER OF CREDIT”), ISSUED BY ____________ 
(“ISSUER”) FOR THE AMOUNT OF U.S. 
DOLLARS                                               AND         /100THS (U.S.$                          ), 
WHICH CONSTITUTES A PAYMENT OF THE FUNDS AVAILABLE TO THE 
BENEFICIARY UNDER THE LETTER OF CREDIT. 
 
1. UNDER THIS DEMAND FOR PAYMENT, THE BENEFICIARY STATES 

[CHECK APPLICABLE]: 
 
 [___] BENEFICIARY IS OWED BY APPLICANT THE AMOUNT 

DEMANDED UNDER THE AGREEMENT BETWEEN BENEFICIARY 
AND APPLICANT TITLED _____________________________ AND 
DATED ______, WHICH AMOUNT REMAINS DUE AS OF THE DATE 
OF THIS DEMAND FOR PAYMENT. 

 
 [___] THE ISSUER HAS GIVEN WRITTEN NOTICE PURSUANT TO THE 

LETTER OF CREDIT OF ITS INTENT NOT TO EXTEND THE LETTER 
OF CREDIT FOLLOWING THE PRESENT EXPIRATION DATE 
THEREOF AND THE CURRENT EXPIRY DATE OF THIS LETTER OF 
CREDIT IS WITHIN THIRTY (30) DAYS AND THE AMOUNT 
DEMANDED IS REQUIRED TO SECURE THE OBLIGATIONS OF 
APPLICANT UNDER THE AGREEMENT BETWEEN BENEFICIARY 
AND APPLICANT TITLED _____________________________ AND 
DATED ______. 

 
 
2. BENEFICIARY REQUESTS THE AMOUNT DEMANDED HEREUNDER BE 

TRANSFERRED TO BENEFICIARY BY WIRE TRANSFER TO THE 
FOLLOWING BANK ACCOUNT OF THE BENEFICIARY: 

 
                                                 
                                                 
                                                 

 
[3. ISSUER ACKNOWLEDGEMENT OF BENEFICIARY’S PRESENTMENT BY 

FAX SHALL BE SENT TO BENEFICIARY AT _______@TRISTATEGT.ORG.] 
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BENEFICIARY: TRI-STATE GENERATION AND 

TRANSMISSION ASSOCIATION, INC. 
 
 

BY: ______________________ 
NAME: ___________________ 
TITLE: ____________________ 
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EXHIBIT “B” 
(TO LETTER OF CREDIT) 

 
FORM OF TRANSFER REQUEST 

 
IRREVOCABLE LETTER OF CREDIT NO: ______________________ 
 
CURRENT BENEFICIARY:   
 
APPLICANT: 
 
TO:  [NAME OF ISSUING BANK] 
 
THE UNDERSIGNED, AS THE CURRENT “BENEFICIARY” OF THE ABOVE REFERENCED 
LETTER OF CREDIT, HEREBY REQUESTS THAT YOU REISSUE THE LETTER OF CREDIT 
IN FAVOR OF THE TRANSFEREE NAMED BELOW [INSERT TRANSFEREE NAME AND 
ADDRESS BELOW]: 

 
 
 
FROM AND AFTER THE DATE THIS TRANSFER REQUEST IS DELIVERED TO THE 
ISSUER, THE TRANSFEREE SHALL BE THE “BENEFICIARY” UNDER THE LETTER OF 
CREDIT FOR ALL PURPOSES AND SHALL BE ENTITLED TO EXERCISE AND ENJOY ALL 
OF THE RIGHTS, PRIVILEGES AND BENEFITS THEREOF. 

 
DATED: _________________ [NAME OF BENEFICIARY] 

By: 
Name: 
Title: 
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EXHIBIT L 

 

FORM OF GUARANTY 
 
This Guaranty is executed and delivered as of this _____ day of ___________, 

20__ by _____________________, a _____________  (“Guarantor”), in favor of Tri-
State Generation and Transmission Association, Inc. (“Company”), in connection with 
the performance by _____________________, a _____ ________ (“Seller”) of that 
certain [Wind][Solar] and Storage Energy Purchase Agreement for the 
_____________________, dated _____________________, 20__, TS-__-____, by and 
between Seller and Company (the “PPA”). Capitalized terms used but not defined 
herein shall have the meanings set forth in the PPA. 

RECITALS 

A. Seller is planning to develop, design, construct, own, operate, and 
maintain a _____-powered electric energy generating facility having an Expected 
Nameplate Capacity Rating of _____ MW AC and energy storage facility having an 
Expected Energy Storage Capacity of _____ MW to be located in _____ County, 
_______ (the “Facility”). 

B. Seller and Company have entered into the PPA for the purchase and sale 
of capacity and electrical energy and storage from the Facility on the terms and 
conditions set forth therein. 

C.  This Guaranty is delivered to the Company pursuant to Section 11.1(A) of 
the PPA.  

D. To induce Company to enter into the PPA and consummate the purchase 
and sale of electrical energy contemplated by the PPA, Guarantor has agreed to 
guarantee the obligations of Seller as provided in this Guaranty. 

NOW, THEREFORE, in consideration of the foregoing and for good and valuable 
consideration, Guarantor hereby agrees as follows: 

AGREEMENT 

1. Guaranty.  Subject to the provisions of this Guaranty, Guarantor hereby 
absolutely, irrevocably, unconditionally, and fully guarantees to Company the 
due, prompt, and complete observance, performance, and discharge of each and 
every payment obligation of Seller under the PPA, whether incurred before or 
after the date of delivery of this Guaranty (the “Obligations”).  This is a guaranty 
of payment, not of collection, and as such, Company shall not be required to 
institute, pursue, or exhaust any remedies against Seller before instituting suit, 
obtaining judgment, and executing thereon against Guarantor under this 
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Guaranty. In furtherance of the foregoing and without limiting the generality 
thereof, Guarantor agrees as follows: 
 

a. The liability of Guarantor under this Guaranty is not conditional or 
contingent upon the genuineness, validity, regularity or enforceability of 
the PPA or the pursuit by Company of any remedies which it now has or 
may hereafter have under the PPA; 

b. Company may enforce this Guaranty upon the occurrence of a default by 
Seller under the PPA notwithstanding the existence of a dispute between 
Company and Seller with respect to the existence of the default; 

c. The obligations of Guarantor under this Guaranty are independent of the 
obligations of Seller under the PPA and a separate action or actions may 
be brought and prosecuted against Guarantor whether or not any action is 
brought against Seller or any other guarantors and whether or not Seller is 
joined in any such action or actions; 

d. Company may, at its election, foreclose on any security held by Company, 
or exercise any other right or remedy available to Company without 
affecting or impairing in any way the liability of Guarantor under this 
Guaranty, except to the extent the amount(s) owed to Company by Seller 
have been paid; 

e. Guarantor shall continue to be liable under this Guaranty and the 
provisions hereof shall remain in full force and effect notwithstanding:  (i)  
any modification, amendment, supplement, extension, agreement or 
stipulation between Seller and Company or their respective successors 
and assigns, with respect to the PPA or the obligations encompassed 
thereby; (ii) Company's waiver of or failure to enforce any of the terms, 
covenants or conditions contained in the PPA; (iii) any release of Seller or 
any other guarantor from any liability with respect to the Obligations or any 
portion thereof; (iv) any release, compromise or subordination of any real 
or personal property then held by Company as security for the 
performance of the Obligations or any portion thereof, or any substitution 
with respect thereto; (v) without in any way limiting the generality of the 
foregoing, if Company is awarded a judgment in any suit brought to 
enforce a portion of the Obligations, such judgment is not deemed to 
release Guarantor from its covenant to pay that portion of the Obligations 
which is not the subject of such suit; (vi) Company's acceptance and/or 
enforcement of, or failure to enforce, any other guaranties or any portion 
of this Guaranty; (vii)  Company's exercise of any other rights available to 
it under the PPA; (viii) Company's consent to the change, reorganization 
or termination of the corporate structure or existence of the Seller and to 
any corresponding restructuring of the Obligations; (ix) any failure to 
perfect or continue perfection of a security interest in any collateral that 
secures the Obligations; and (x) any other act or thing or omission, or 
delay to do any other act or thing that might in any manner or to any 
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extent vary the risk of Guarantor as an obligor with respect to the 
Obligations; and 

f. Guarantor agrees that upon a demand for payment under this Guaranty, 
Guarantor shall pay such Obligations as are included in such demand 
notwithstanding any defenses, setoffs or counterclaims that Seller may 
allege or assert against Company with respect to the Obligations, 
including, without limitation, statute of frauds and accord and satisfaction; 
provided that Guarantor reserves the right to assert any defenses, setoffs 
or counterclaims that Seller may allege or assert against Company 
(except for such defenses, setoffs or counterclaims as are expressly 
waived under other provisions of this Guaranty) in a subsequent action for 
recoupment, restitution or reimbursement.     
 

2. Maximum Liability.  Notwithstanding anything herein to the contrary, Guarantor’s 
maximum liability under this Guaranty shall be limited to _______________ 
($_______________), plus costs of collection with respect to any valid claim(s) 
made by Company hereunder that are incurred in the enforcement or protection 
of the rights of Company. 
 

3. Rights of Company.  Guarantor hereby grants to Company, in Company’s 
discretion and without the need to notify or obtain any consent from Guarantor, 
and without termination, impairment, or any other effect upon Guarantor’s duties 
hereunder, the power and authority from time to time: 
 

a. to renew, compromise, extend, accelerate, or otherwise change, 
substitute, supersede, or terminate the terms of performance of any of the 
Obligations, in each case in accordance with the PPA; 

b. to grant any indulgences, forbearances, and waivers, on one or more 
occasions, for any length of time, with respect to Seller’s performance of 
any of the Obligations; and 

c. to accept collateral, further guaranties, and/or other security for the 
Obligations, and, if so accepted, then to impair, exhaust, exchange, 
enforce, waive, or release any such security. 
 

4. Performance; Payment.  If any of the Obligations are not performed according to 
the tenor thereof, and any applicable notice and cure period provided by the PPA 
has expired (“Default”), Guarantor shall immediately (but in no event later than 
three (3) Business Days) upon receipt of written demand by Company (a) 
perform or cause Seller to perform the Obligation in Default, and (b) pay, 
reimburse, and indemnify Company against any liabilities, damages, and related 
costs (including attorneys’ fees) incurred by Company as a result thereof, all in 
such manner and at such times as Company may reasonably direct.  All sums 
payable by Guarantor hereunder shall be made in immediately available funds in 
U.S. Dollars. 
 

5. Term; Satisfaction.   
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a. This Guaranty shall continue in full force and effect until the earlier to 

occur of: (i)  the substitution of an alternative form of Security in 
accordance with the PPA; (ii)  the satisfaction of all Obligations of Seller 
under the PPA; or (iii) the payment by Guarantor, without reservation of 
rights, of an aggregate amount equal to the maximum liability set forth in 
Section 2, together with any other amounts required to be paid by 
Guarantor pursuant to Section 10 hereof. 

b. Satisfaction by Guarantor of any duty hereunder incident to a particular 
Default or the occurrence of any other Default shall not discharge 
Guarantor except with respect to the Default satisfied, it being the intent of 
Guarantor that this Guaranty be continuing until such time as all of the 
Obligations have irrevocably been discharged in full.   
 

6. Bankruptcy.  So long as any Obligations remain outstanding, Guarantor may not, 
without the prior written consent of Company, commence or join with any other 
person in commencing any bankruptcy, reorganization or insolvency proceedings 
of or against Seller.  The obligations of Guarantor under this Guaranty may not 
be reduced, limited, impaired, discharged, deferred, suspended or terminated by 
any proceeding, voluntary or involuntary, involving the bankruptcy, insolvency, 
receivership, reorganization, liquidation or arrangement of the Seller or by any 
defense which Seller may have by reason of the order, decree or decision of any 
court or administrative body resulting from any such proceeding.  If at any time 
the performance of any Obligation by Seller or Guarantor is rescinded or voided 
under the federal Bankruptcy Code or otherwise, then Guarantor’s duties 
hereunder shall continue and be deemed to have been automatically reinstated, 
restored, and continued with respect to that Obligation, as though the 
performance of that Obligation had never occurred, regardless of whether this 
Guaranty otherwise had terminated or would have been terminated following or 
as a result of that performance. 
 

7. Waivers by Guarantor.  Guarantor hereby waives and agrees not to assert or 
take advantage of: 
 

a. all set-offs, counterclaims, withholdings or deductions and all 
presentments, demands for performance, notices of non-performance, 
protests, and notices of every kind that may be required by Applicable 
Laws; 

b. any right to require Company to proceed against Seller or any other 
person, or to require Company first to exhaust any remedies against Seller 
or any other person, before proceeding against Guarantor hereunder; 

c. any defense based upon an election of remedies by Company; 
d. any duty of Company to protect or not impair any security for the 

Obligations; 
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e. any defense based upon promptness, diligence, and any requirement that 
Company protect, secure, perfect or insure any security interest or lien or 
any property subject thereto; 

f. the benefit of any laws limiting the liability of a surety or any other 
circumstance that limits the liability of or exonerates a guarantor generally 
or provides any legal or equitable discharge of Guarantor's obligations 
hereunder; 

g. other than demand for payment, any requirement of notices between 
Company and Seller including, without limitation, with respect to the PPA 
and this Guaranty, notice of acceptance of this Guaranty, any notice of 
credits extended and sales made by Seller to Company, any information 
regarding Seller's financial condition, and all other notices whatsoever; 

h. any duty of Company to disclose to Guarantor any facts concerning Seller, 
the PPA or the Facility, or any other circumstances, that would or allegedly 
would increase the risk to Guarantor under this Guaranty, whether now 
known or hereafter learned by Company, it being understood that 
Guarantor is capable of and assumes the responsibility for being and 
remaining informed as to all such facts and circumstances; and 

i. until all Obligations in Default have been fully paid and/or performed, any 
rights of subrogation, contribution, reimbursement, indemnification, or 
other rights of payment or recovery for any payment or performance by it 
hereunder.  For the avoidance of doubt, if any amount is paid to Guarantor 
in violation of this provision, such amount shall be held by Guarantor for 
the benefit of, and promptly paid to, Company. 

 

8. Cumulative Remedies.  The rights and remedies of Company hereunder shall be 
cumulative and not alternative to any other rights, powers, and remedies that 
Company may have at law, in equity, or under the PPA.  The obligations of 
Guarantor hereunder are independent of those of Seller and shall survive 
unaffected by the bankruptcy of Seller.  Company need not join Seller in any 
action against Guarantor to preserve its rights set forth herein. 
 

9. Representations and Warranties.  Guarantor represents and warrants to 
Company as follows: 
 

a. Guarantor is a [corporation], duly organized, validly existing, and in good 
standing under the laws of the state of its [incorporation].  Seller is a direct 
or indirect wholly-owned subsidiary of Guarantor.  Guarantor has all 
necessary corporate power and authority to execute and deliver this 
Guaranty and to perform its obligations hereunder. 

b. The execution, delivery and performance of this Guaranty has been duly 
and validly authorized by all corporate proceedings of Guarantor and is 
not in violation of any law, judgment of court or government agency .  This 
Guaranty has been duly and validly executed and delivered by Guarantor 
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and constitutes a legal, valid and binding obligation of Guarantor, 
enforceable against Guarantor in accordance with its terms. 
 

10. Collection Costs.  Guarantor hereby agrees to pay to Company, upon demand, 
and in addition to the maximum liability set forth in Section 2 hereof, all 
reasonable attorneys’ fees and other expenses which Company may expend or 
incur in enforcing the Obligations against Seller and/or enforcing this Guaranty 
against Guarantor, whether or not suit is filed, including, without limitation, all 
attorneys’ fees, and other expenses incurred by Company in connection with any 
insolvency, bankruptcy, reorganization, arrangement, or other similar 
proceedings involving Seller that in any way affect the exercise by Company of 
its rights and remedies hereunder. 
 

11. Severability.  Should any one or more provisions of this Guaranty be determined 
to be illegal or unenforceable, all other provisions nevertheless shall be effective. 
 

12. Waiver or Amendment.  No provision of this Guaranty or right of Company 
hereunder can be waived, nor can Guarantor be released from Guarantor’s 
duties hereunder, except by a writing duly executed by Company.  This Guaranty 
may not be modified, amended, revised, revoked, terminated, changed, or varied 
in any way whatsoever except by the express terms of a writing duly executed by 
Company. 
 

13. Successors and Assigns.  This Guaranty shall inure to the benefit of and bind the 
successors and assigns of Company and Guarantor.  Guarantor shall have no 
right to assign this Guaranty or its obligations hereunder without the prior written 
consent of Company, which consent may be withheld in its sole discretion.  
Company shall have the right to assign this Guaranty to any person or entity 
without the prior written consent of Guarantor; provided, however, that no such 
assignment shall be binding upon Guarantor until it receives written notice of 
such assignment from Company.   
 

14. Governing Law.  This Guaranty shall be governed by and construed in 
accordance with the law of the State of Colorado without regard to the principles 
of conflicts of law thereof. Guarantor hereby submits to the exclusive jurisdiction 
in the federal and state courts of the State of Colorado, and venue is hereby 
stipulated as Denver, Colorado. Guarantor waives any claim or defense that such 
action or proceeding brought in any such court is an inconvenient forum, any 
objection to venue with respect to such action or proceeding, and any right of 
jurisdiction on the account of the place of residence or domicile of the Guarantor. 
 

15. Notices.  All notices, requests, claims, demands, and other communications 
hereunder shall be in writing and shall be given (and shall be deemed to have 
been duly given upon receipt) by delivery in the manner contemplated by the 
PPA, addressed as follows: 
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if to Company: Tri-State Generation and Transmission Association, Inc. 
1100 W. 116th Avenue 
Westminster, CO 80234 
Attn:  Senior Vice President and Chief Financial Officer 
Phone: (303) 452-6111 
 

 
if to Guarantor:  __________________ 

 __________________ 
 __________________ 
 Attn:   
 Phone:  (___) ________  
  

or to such other address(es) as the person to whom notice is given may have previously 
furnished to the others in writing in the manner set forth above. 

 
 

IN WITNESS WHEREOF, Guarantor has caused this Guaranty to be duly 
executed and delivered to Company as of the day and year first above written. 

[Name of Guarantor] 
 
By:        
Name: 
Title: 

 
 

STATE OF_________________ ) 
     )  ss. 
COUNTY OF ______________ ) 

The foregoing instrument was acknowledged before me this _____ day of 
__________, 20__, by _____________________________, as __________________ 
of ____________________________. 

   Witness my hand and official seal. 

  My commission expires:     . 
 
 
                 
               Notary Public 
 
(S E A L)
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EXHIBIT M 

 

STORAGE REQUIREMENTS 

 
TBD - generation technology and project specific 
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EXHIBIT N 

 

STORAGE TEST 

 
TBD - generation technology and project specific 

Storage Operation Test 

 

Storage Periodic Test 
 


